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CITY OF MANCHESTER 

NEW HAMPSHIRE 03101 

 

September 26, 2005 

 

SEALED PROPOSAL INVITATION 

 

IS-0601 

 

NOTICE is hereby given that the City of Manchester will receive sealed proposals in the Office 
of the Information Systems Department, City of Manchester, State of New Hampshire until two 
o'clock p.m. (2:00 PM) on Thursday, October 13, 2005 for the furnishing of the supplies, 
materials, equipment, or services, as indicated by the items hereunder listed in accordance with 
the applicable specifications: 

Environmental Health Tracking System 

The right is reserved to accept any proposal or any part or parts thereof, or to reject any or all 
proposals. 

Any name appearing on the Comptroller General's list of ineligible contractors for Federally-
financed and assisted work is not an eligible Bidder.  In addition thereto, a proposal based upon 
the furnishing of equipment or components thereof, manufactured by such an ineligible 
contractor, will be ineligible for consideration. 

The Contractor will be required to comply with all applicable Equal Employment Opportunity 
Laws and Regulations. 

All proposals are subject to the terms and conditions and specifications set forth in this Sealed 
Proposal Invitation. 

 

BY: Diane S. Prew 

Director, Information Services 
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I. GENERAL TERMS AND CONDITIONS 

A. Proposals – Questions or Further Explanations 

 Contact:  Diane Prew, Director, Information Services 
 Email: DPrew@ManchesterNH.gov 
 Phone #:  (603) 624-6577 
 Fax #:   (603) 624-6320 

Questions pertaining to the Request For Proposal should be emailed to the contact 
person listed above. If any questions cannot be answered or if changes to the Request 
For Proposal are required, they will be contained in an addendum to be issued as soon 
as possible. Written questions concerning the meaning of the specifications or terms and 
conditions of the Invitation may be submitted as specified in Section I. GENERAL 
TERMS AND CONDITIONS L. Interpretations. 

B. Proposals - Where Received 

Proposals will be received by the Information Systems Department, City of 
Manchester, State of New Hampshire, at the place and until the time specified in the 
Notice and then publicly read aloud for the information of persons submitting proposal 
and others properly interested who may be present either in person or by 
representative.  NO PROPOSAL WILL BE ACCEPTED AFTER THE TIME AND 
DATE SPECIFIED. 

C. Definitions 

The following meanings are attached to the defined words when used herein: 

1. The word "Department" means the City of Manchester Information Systems 
Department. 

2. The word "City" means the City of Manchester, New Hampshire. 

3. The word "Bidder" means the person, firm, or corporation with whom the 
Contract is made by carrying out the provisions of this Sealed Invitation and the 
Contract. 

4. The word "Contractor" means the person, firm, or corporation with whom the 
Contract is made by carrying out the provisions of this Sealed Invitation and the 
Contract. 

5. The words "firm price" shall mean a guarantee against price increase during the 
life of the Contract. 

D. Contract Agreement 

The Contract Agreement will be in the form customarily employed by the City and will 
incorporate the following documents in the order of precedence listed: 
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1. This Sealed Proposal Invitation. 

2. The Contractor’s response to the Invitation 

3. The Contractor’s Purchase Agreement 

E. Submission of Proposal 

Four (4) complete copies and one electronic must be returned to us when submitting a 
proposal.  In addition, ENVIRONMENTAL HEALTH TRACKING SYSTEM 
REQUIREMENTS must be submitted in electronic format. Strict compliance with the 
requirements of the Notice, Terms, and Conditions, and the instructions printed on this 
form is necessary.  All designations and prices shall be fully and clearly set forth.  All 
blank spaces in the proposal forms shall be suitably filled in.  For the convenience of 
Bidders, extra sets of proposal forms are available at no cost and on demand, at the 
Information Systems Department, 100 Merrimack St, Manchester, New Hampshire 
03101.  This document can also be found at 
http://www.ManchesterNH.gov/CityGov/MIS/BidsProposals.html. 

F. Signatures on Proposal Forms 

Each proposal must give the full business address of the Bidder and be signed by the 
Bidder with the usual signature.  Proposals by partnerships must be furnished with the 
full names of all partners and must be signed with the partnership name by one of the 
members of the partnership or by an authorized representative, followed by the 
signature and title of the person signing.  Proposals by corporations must be signed with 
the legal name of the corporation, followed by the State of Incorporation and by the 
signature and title of the president, secretary or other person duly authorized to bind it in 
the matter.  The name of each person signing shall also be typed or printed below the 
signature.  A proposal by a person who affixes to his signature the word "president", 
"secretary", "agent", or other title without disclosing his principal may be held to be the 
proposal of the individual signing.  Satisfactory evidence of the authority of the officer 
signing on behalf of the corporation shall be furnished, and duly sworn to before a 
Justice of the Peace or Notary Public. 

G. Proposal Security 

Proposal security, in the form of a proposal bond, deposit of cash, or certified check, or 
bank cashier's check drawn on a solvent bank, payable to the City in the amount of not 
less than ten percent (10%) of the total amount of the proposal (before cash discount 
and/or trade-in if applicable) must accompany each proposal as a guarantee that if the 
proposal is accepted a Contract will be entered into.  Such proposal deposits of all 
Bidders will be held by the City until all proposals submitted shall have been canvassed 
and the proposals have either been rejected in whole or in part or the award of 
Contract or Contracts has been made.  The proposal deposit of the successful Bidder 
will be held until a Contract is duly executed.  Proposal deposits will be returned to 
unsuccessful Bidders within one (1) week after award of the contract.  If the successful 
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Bidder, to whom a Contract shall have been awarded, refuses to execute the Contract 
and to furnish the performance and payment bonds hereinafter described, within ten 
(10) working days after award of the Contract, the amount of the proposal deposit shall 
be forfeited to and retained by the City as liquidated damages for such neglect or 
refusal. 

H. Performance Bond 

The successful Bidder will be required to furnish a performance bond to the City in the 
amount of one hundred percent (100%) of the total amount of the Contract as a 
guarantee of the faithful performance thereof. 

I. Sealed and Marked 

Proposals with the required proposal security, must be securely sealed in a suitable 
envelope, addressed and marked on the outside as follows: 

Sealed Proposal Invitation IS-0601 
Information Systems Department 
100 Merrimack St 
Manchester, NH 03101 
 

The City is not responsible for proposals not properly marked. 

J. Indemnification and Insurance 

In consideration of the utilization of Contractor's services by the City, the 
receipt of which is hereby acknowledged, Contractor agrees that all persons 
furnished by Contractor shall be considered Contractor's employees or agents 
and that Contractor shall be responsible for payment of all unemployment, 
social security, and other payroll taxes, including contributions from them when 
required by law. 

Contractor hereby agrees to protect, defend, indemnify, and hold the City and its 
employees, agents, officers, and servants free and harmless from any and all 
losses, claims, liens, demands, and causes of action of every kind and character 
including but not limited to, the amounts of judgments, penalties, interests, court 
costs, legal fees, and all other expenses including claims, liens, debts, personal 
injuries including injuries sustained by employees of the City, death or damages 
to property, including property of the City, and without limitation by 
enumeration, all other claims or demands of every character occurring, or in any 
way incident to, in connection with, or arising directly or indirectly out of, the 
contract.  Contractor agrees to investigate, handle, respond to, provide defense 
for and defend any such claims, demands, or suits at the sole expense of 
Contractor.  Contractor also agrees to bear all other costs and expenses related 
thereto, even if the claim or claims alleged are groundless, false, or fraudulent.  
This provision shall be effective without regard to whether such injuries, deaths, 
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or damages are caused by, or attributable in whole or in part to the negligence 
of the City, its employees, agents, officers, or servants. 

Contractor agrees to maintain in full force and effect: 

1. Comprehensive general liability insurance written on occurrence form, 
including completed operations coverage, personal injury liability 
coverage, broad form property damage liability coverage, XCU 
coverage, and contractual liability coverage insuring the agreements 
contained herein.  The minimum limits of liability carried on such 
insurance shall be $1,000,000 each occurrence and, where applicable, 
in the aggregate combined single limit for bodily injury, property damage 
liability, and personal injury (wrongful acts). 

2. Automobile liability insurance for owned, non-owned, and hired 
vehicles.  The minimum limit of liability carried on such insurance shall 
be $1,000,000 each accident, combined single limit for bodily injury 
and property damage. 

3. Workers' compensation insurance, whether or not required by the New 
Hampshire Revised Statutes Annotated, with statutory coverage and 
including employer's liability insurance. 

4. Any and all deductibles on the above-described insurance policies shall 
be assumed by, and be for the account of, and at the sole risk of, 
Contractor. 

5. Insurance companies utilized must be admitted to do business in New 
Hampshire or be on the Insurance Commissioner's list of approved 
non-admitted companies and shall have a rating of (A) or better in the 
current edition of Best's Key Rating Guide. 

6. Contractor agrees to furnish certificate(s) of the above mentioned 
insurance to the City within fourteen (14) days from the signing of the 
contract and, with respect to the renewals of the current insurance 
policies, at least thirty (30) days in advance of each renewal date.  Such 
certificates shall, with respect to all policies, state that, in the event of 
cancellation or material change, written notice shall be given to the City, 
Office of Risk Management, 27 Market Street, Manchester, NH 
03101, at least thirty (30) days in advance of such cancellation or 
change. 

7. The purchase of the insurance required, or the furnishing of the 
aforesaid certificate(s), shall not be a satisfaction of Contractor's liability 
hereunder or in any way modify Contractor's indemnification 
responsibilities to the City. 
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8. It shall be the responsibility of the Contractor to ensure that all 
subcontractors comply with the same insurance requirements that the 
Contractor is required to meet. 

9. If, in the judgment of the Director of Information Services, any property 
is needlessly damaged by an act or omission of the Contractor or his 
employees, servants, or agents, the amount of such damages shall be 
determined by the said Director and such amount shall be deducted 
from any money due the Contractor. 

10. The City is relieved from all risks of physical loss or damage to the 
Equipment including extra expenses resulting therefrom, during periods 
of transportation, installation, and, if Equipment is leased, during the 
entire time the Equipment is in possession of the City. 

K. Equal Opportunity - Affirmative Action 

1. In connection with the execution of the Contract, the Contractor shall not 
discriminate against any employee or applicant for employment because of race, 
religion, color, sex or national origin.  The Contractor shall take affirmative 
action to insure that applicants are employed, and that employees are treated 
during their employment, without regard to their race, religion, color, sex or 
national origin.  Such actions shall include, but not be limited to, the following: 
employment upgrading, demotion, or transfer; recruitment, or recruitment 
advertising; layoff, or termination; rates of pay, or other forms of compensation, 
and in selections for training, including apprenticeship. 

2. In connection with the performance of the Contract, the Contractor will 
cooperate with the City in meeting his commitments and goals with regard to the 
maximum utilization of minority business enterprises and will use its best efforts 
to insure that minority business enterprises shall have the maximum practicable 
opportunity to compete for subcontract work under this Contract. 

L. Interpretations 

No oral interpretations will be made to any Bidder as to the meaning of the 
specifications or terms and conditions of the Invitation.  Every request for such 
interpretation or request for a change in the specifications or terms and conditions shall 
be made in writing and addressed and forwarded to Diane Prew, Director of 
Information Services, 100 Merrimack Street, Manchester, NH 03101 five (5) or more 
working days before the date fixed for the opening of proposals.  Every interpretation 
made to a Bidder will be in the form of an Addendum to the Sealed Proposal Invitation 
which, if issued, will be sent as promptly as practicable to all persons to whom the 
Proposal Invitations have been issued.  All such Addenda shall become a part of the 
Proposal Invitation. 



Page 10 of 135 
 
 
7/13/2005 S:\Shared\APPL\Health\EH_Tracking_RFP_v4.doc  

M. Incomplete Proposals 

Proposals which are incomplete, not properly endorsed, or signed, or otherwise 
contrary to these instructions may be rejected as informal by the Director of Information 
Services or Health Department RFP reviewers. 

N. Conditional Proposals 

Conditional proposals will not be accepted. 

O. Alternative Proposals 

While it is the desire of the City of Manchester to acquire computer software and any 
necessary hardware to implement an Environmental Health Tracking System, budget 
considerations may preclude the implementation of this desire.  Therefore, alternative 
proposals, which do not conform, to all of the listed specifications may be considered as 
long as the proposal is listed as an alternative proposal and any deviation from the listed 
specifications is noted as such. 

P. Withdrawal of Proposal 

Proposals may be withdrawn upon written or faxed request received from Bidders 5 
days prior to the time affixed for opening.  Negligence on the part of the Bidder in 
preparing the proposal confers no right for the withdrawal of the proposal after it has 
been opened.  If any proposal is withdrawn after time and date specified, the Bidder 
shall forfeit his proposal security as liquidated damages. 

Q. Default 

In case of default by the Bidder, the City may procure the articles or services from other 
sources and hold the Bidder responsible for any excess costs occasioned thereby. 

R. Guarantees 

1. The Bidder to whom a Contract is awarded guarantees to the City that all items 
furnished under this Contract shall be free of defects in design, materials, and 
workmanship and, for a period of one (1) year after final inspection and 
acceptance, shall replace promptly any defective equipment, materials, and/or 
workmanship required without additional cost to the City.  If the implementation 
of a particular function is delayed, the warranty period for that function will not 
begin until final inspection and acceptance of that function. 

2. The Bidder to whom a Contract is awarded guarantees to the City that all 
warranties of merchantability and fitness for a particular purpose as provided for 
in New Hampshire 382A-2-314 and 2-315 shall remain in full force and effect 
and are not disclaimed.  New Hampshire 383A-2-314 and 2-315 may be 
found at http://www.gencourt.state.nh.us/rsa/html/XXXIV-A/382-A/382-A-2-
314.htm and http://www.gencourt.state.nh.us/rsa/html/XXXIV-A/382-A/382-
A-2-315.htm. 
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3. Prior to the expiration of the warranty period, whenever Equipment is shipped 
for mechanical replacement purpose, the Contractor shall bear all costs, 
including, but not limited to, costs of packing, transportation, rigging, drayage, 
and insurance.  This warranty shall apply to a replacement machine beginning 
the first day of its acceptance. 

S. Transportation, Installation, Relocation, and Return of Equipment 

Quotations should include all charges for delivery, packing, crating, containers, etc.  
Unless otherwise stated by the Bidder, prices quoted will be considered as being based 
on delivery and installation, to the destination designated in this Proposal Invitation and 
to include all delivery and packing charges. 

1. Transportation 

The Contractor shall prepay the transportation charges.  Authorization for the 
method of transportation shall be furnished by the Contractor prior to shipment.  
Transportation charges for the shipment of empty packing cases shall be paid 
by the Contractor.  Transportation charges, regardless of point of origin or 
destination of the equipment, should not exceed the cost of shipment between 
City location and the location of the Contractor's nearest plant of manufacture.  
The Contractor shall bear the cost of transportation whenever the equipment is 
shipped for mechanical replacement purposes unless the replacement was due 
to the fault or negligence of the City.  The Contractor shall pay those rigging and 
drayage costs incurred at the City location, and shall pay all rigging and drayage 
costs when the equipment is moved for mechanical replacement purposes. 

2. Installation 

 The Contractor shall furnish such labor as may be necessary for the packing, 
unpacking, placement of, and installation of Equipment. 

3. Relocation 

 Except in an emergency, Equipment shall not be moved from the general 
location in which installed, unless the Contractor has been notified that a move is 
to be made.  Upon written notification to the Contractor, Equipment may be 
transferred from one City location to another without maintenance charges 
during the period of transfer not to exceed thirty (30) calendar days. The 
Contractor shall supervise packing, unpacking, relocation of Equipment, and 
install in good operating condition. 

T. Delivery 

1. The Contractor shall commence the delivery of items contracted for within thirty 
(30) days of contract signing unless otherwise stated by the Contractor. 

2. The City, through the Director of Information Services, reserves the right to 
postpone the delivery date for up to sixty (60) days to allow for any change in 
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operating conditions or for any other cause not now foreseen.  In the event the 
City elects to exercise this right, all prices quoted pursuant to this Proposal 
Invitation will remain firm, and the City shall incur no additional obligation to the 
Contractor due to any delay of delivery date ordered by the Director of 
Information Services. 

3. The City, through the Director of Information Services, reserves the right to 
divert delivery from one location to another, and to allow for any change in 
operating conditions or for any other cause not now foreseen and to proportion 
deliveries according to available storage facilities. 

4. It is agreed that deliveries and/or completion are subject to strikes, lockouts, 
accidents, and acts of God. 

U. Delivery Failure 

1. The Contractor shall deliver and install the application software and hardware 
as agreed upon by the Contractor and the City in writing or in default thereof, 
shall pay to the City liquidated damages of five hundred dollars ($50.00) per 
day. 

2. If the beginning or execution of the work shall be delayed or suspended due to 
any act or omission of the City, and not by any fault of the Contractor, then the 
time for completion of the work shall be increased by a period of time equal to 
the aggregated time, expressed in calendar days or parts of days, during which 
the beginning or execution of the work has been so delayed or suspended. 

V. Proposal Prices 

Proposal quotations submitted on the Proposal Forms shall remain firm for a period of 
ninety (90) days after the time set for the opening of the proposals. 

W. Unit Pricing 

Prices shall be stated in units of quantities specified.  In case of discrepancy in 
computing the amount of the proposal, the unit prices will govern. 

X. Price Reductions 

It is understood and agreed that should any price reductions occur between the opening 
of this proposal and the delivery of any order, the benefit of any such reductions shall be 
extended to the City. 

Y. Method of Payment 

1. Payment for hardware and system software shall be made in accordance with 
the following schedule: 

a) Ninety percent (90%) of net contract price: 
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(1) not earlier than fifteen (15) days nor longer than forty-five (45) 
days after delivery, installation and acceptance of all contracted 
items. 

(2) upon rendering an original and two (2) copies of an itemized 
invoice. 

b) Ten percent (10%) of the net contract price:   

(1) ninety-one (91) days after delivery, installation, and acceptance 
of all contracted items. 

(2) upon rendering an original and two (2) copies of the final 
invoice. 

2. Application Software:  Payment for purchase of (license for) application 
software shall be made in accordance with the following schedule: 

a) Fifty percent (50%) of net contract price not earlier than fifteen (15) 
days nor longer than forty-five (45) days after: 

(1) delivery of the documentation and a copy of the package. 

(2) installation and successful operation at City's site. 

(3) Appropriate licensing documentation. 

b) Twenty-five percent (25%) of net contract price within sixty (60) days 
of installation or upon acceptance by the City, whichever is later; 

c) Twenty-five percent (25%) of net contract price ninety-one (91) days 
after acceptance by the City. 

Z. Discounts 

1. Cash discounts will be considered when determining the low proposal except 
when cash discounts hold for a period of less than fifteen (15) days.  Cash 
discounts for payment within a period of less than the above number of days will 
not be taken into consideration when determining the low proposal. 

2. Time, in connection with discount offered, will be computed from date of 
completion and/or delivery and acceptance at destination, or from date correct 
bill or voucher properly certified by the Contractor is received if the latter date 
is later than the date of completion and acceptance and/or delivery and 
acceptance. 

AA. Taxes 

As the City is exempt from the payment of Federal Excise Taxes, all prices quoted 
herein are not to include these taxes. 
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BB. Time of Completion - Penalties 

1. All delivery times quoted must be firm, FOB destination, City of Manchester, 
Information Systems Department, 100 Merrimack St, Manchester, New 
Hampshire, unless otherwise indicated by the City.  TIME IS OF THE 
ESSENCE. 

2. It is understood and agreed that in the event of failure on the part of the Bidder 
to indicate date of delivery and/or completion, delivery and/or completion will 
be made within one hundred twenty (120) days from date of notification. 

3. Should the successful Bidder fail to make delivery or complete the Contract 
within the time specified, the City, at its option, reserves the right to make the 
purchase in the open market and charge any excess cost incurred over Contract 
price to the account of the successful Bidder, who shall pay same forthwith, or 
assess penalties against the Contractor in accordance with the applicable 
provisions of the penalty clauses set forth hereinafter. 

CC. Evaluation Of Work 

To assure compliance with this agreement, the City shall have the right to enter into the 
contractor's premises during the normal business hours to inspect, monitor, or otherwise 
evaluate the work performed or being performed therein. 

DD. Ownership of Information 

The Contractor agrees to abide by the following restrictions regardless of whether or 
not the information in question is considered public under any applicable Right-To-
Know law. 

All information acquired by the contractor from the City or from others at the expense 
of the City in performance of the agreement, shall be and remain the property of the 
City.   All records, data files, computer records, worksheets, deliverable products 
complete and incomplete, and all other types of information prepared or acquired by the 
contractor for delivery to the City shall be and remain the property of the City. 

The contractor agrees that it will use this information only as required in the performance 
of this agreement and will not, before or after the completion of this agreement, 
otherwise use said information, nor copy, nor reproduce the same in any form, except 
pursuant to the sole written instructions of the City.  The contractor further agrees to 
return said information in whatever form it is maintained by the contractor. 

EE. Rights to Submitted Material 

All proposal, response inquiries, or correspondence relating to or in reference to this 
RFP, and all reports, charts, displays, schedules, exhibits, and other documentation 
submitted by vendors shall become the property of the City when received. Prior to 
final selection, vendors may be required to submit any additional information, which the 
City may deem necessary to determine the vendor's qualifications to respond to the 
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RFP.  Should any of the information requested by the City be considered by the bidder 
to be confidential, it should also be stated. 

FF. Compliance with Specifications 

Unless otherwise clearly stated by the Bidder, the Proposal will be considered as being 
in strict accordance with the specifications and terms and conditions outlined in this 
Proposal Invitation.  References to a particular trade name, manufacturers' catalogue, or 
model number, are made for descriptive purposes only to guide the Bidder in 
interpreting the requirements of the City.  They should not be construed as excluding 
any other types of materials, equipment and supplies. However, the Bidder, if awarded 
a Contract, will be required to furnish the particular item referred to in the specifications 
or descriptions unless a departure or substitution is clearly noted and described in the 
proposal. 

GG. Assignment of Work 

Assignment of any portion of the work by subcontract must be approved in advance by 
the Office.  Please identify all subcontractors that you intend to use on this project. 

HH. Non-Collusion 

The Bidder must certify that no official or employee of the City or of the State of New 
Hampshire, is pecuniarily interested in the proposal or in the Contract which the Bidder 
offers to execute or in the expected profits to arise therefrom, and that this proposal is 
made in good faith without fraud or collusion or connection with any other person 
submitting a proposal. 

II. Contracts in which there is Federal Participation 

1. Any proposed change in the Contract shall be submitted to the Director, 
Information Services for prior approval. 

2. No member of or delegate to the Congress of the United States shall be 
admitted to any share or part of the Contract or to any benefit arising therefrom. 

3. No member, officer, or employee of the State of New Hampshire, the City of 
Manchester, NH or Hillsborough County, NH, during his tenure or one (1) year 
thereafter, shall have any interest, direct or indirect, in the Contract or the 
proceeds thereof. 

4. In connection with the execution of the Contract, the Contractor shall not 
discriminate against employee or applicant for employment because of race, 
religion, color, sex, or national origin.  The Contractor shall take affirmative 
action to insure that applicants are employed, and that employees are treated 
during their employment, without regard to their race, religion, color, sex, or 
national origin.  Such actions shall include, but not be limited to, the following: 
employment, upgrading, demotion, or transfer; recruitment, or recruitment 
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advertising; layoff, or termination; rates of pay, or other forms of compensation; 
in selections for training, including apprenticeship. 

5. In connection with the performance of the Contract, the Contractor will 
cooperate with the Office in meeting its commitments and goals with regard to 
the maximum utilization of minority business enterprises and will use its best 
efforts to insure that minority business enterprises shall have the maximum 
practicable opportunity to compete for subcontract work under this contract. 

JJ. Basis of Award of Contract 

1. The City reserves the right to waive any informalities in proposals and to reject 
any and all proposals, in whole or in part, and to make awards in a manner 
deemed in the best interests of the City. 

2. Proposals will be evaluated and selection made on the basis of demonstrated 
competence and qualification for the services required at a fair and reasonable 
price.  In addition to price, the following is a partial list of criteria which will be 
used in the evaluation process: 

a) Functional capabilities of the application. 

b) Hardware and system software integration. 

c) Implementation plan. 

d) Vendor experience within United States based on Environmental 
Health, local level Public Health Departments and future commitments 
to such. 

e) Vendor demonstrated history of advancing the design of offered 
Environmental Health software systems to adapt to the latest proven 
technology and standards. 

f) Vendor-provided documentation and training. 

g) The ability, capacity, and skill of the Vendor to perform the Contract 
and provide service required. 

h) Whether the Bidder can perform the Contract or provide the service 
promptly, or within the time specified, without delay or interference. 

i) The character, integrity, reputation, judgment, experience, and efficiency 
of the Bidder. 

j) The quality of performance of previous contracts or services. 

k) The previous and existing compliance by the Bidder with laws and 
ordinances relating to the Contract or service. 

l) The sufficiency of the financial resources and ability of the Bidder to 
perform the Contract or service. 
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m) The ability of the Bidder to provide future maintenance and service for 
the use of the subject of the Contract. 

n) The number and scope of conditions attached to the proposal. 

o) The disaster recovery procedures available in case of extended 
hardware and software failure. 

p) The Vendor's responses to items in this request for proposals. 
 

KK. Governing Law 

This Contract shall be construed according to the law of the State of New Hampshire. 

LL. Statues and Ordinances 

The Revised Statutes Annotated of the State of New Hampshire, the Charter of the 
City of Manchester, and all City Ordinances insofar as they apply to the laws of 
competitive bidding, contracts, and purchases, are made a part hereof. 

MM. Disputes 

Any dispute concerning a question of fact arising under this Contract which is not 
disposed of by agreement shall be decided by the Director of Information Services, 
who shall cause its discussion to be reduced to writing and shall furnish a copy thereof 
to the Contractor.  The decision of the Director of Information Services shall be final 
and conclusive unless within ten (10) days from the date of receipt of such copy the 
Contractor mails or otherwise furnishes to the City a written appeal addressed to the 
Mayor and Board of Aldermen.  The decision of the Mayor and Board of Aldermen or 
their duly authorized agent or representative for the determination of such appeal shall 
be final and conclusive unless determined by the Hillsborough County Superior Court or 
other court of competent jurisdiction to have been unreasonable.  Pending final decision 
of a dispute hereunder, the Contractor shall proceed diligently with the performance of 
the Contract and in accordance with the Director of Information Services. 

NN. Nonappropriation of Funds 

Continuation of this Agreement is contingent upon continued City appropriation of 
funds.  In the event that adequate funds are not so appropriated, the City may cancel 
this agreement upon giving sixty (60) days written notice.  In such event, no penalty of 
any form shall be levied against the City as a result of such cancellation. 

OO. Interpretations 

Any interpretations of this contract must be in writing; that is, oral interpretations will 
have no effect. 
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PP. Survival Beyond Completion 

The terms, provisions, representations and warranties contained in this contract shall 
survive the delivery of the product and the payment of the purchase price. 

QQ. Headings Not Controlling 

Headings used in this contract are for reference purposes only and shall not be deemed 
a part of this contract. 

RR. Successors and Assigns 

1. The City and the Contractor each binds themselves, their partners, successor, 
assigns, and legal representatives to the other party to this Agreement and to the 
partners, successors, assigns, and legal representatives of such other party with 
respect to all covenants of this Agreement.  The Contractor shall not assign, 
sublet or transfer his interest in this Agreement without the written consent of the 
City. 

2. This Agreement represents the entire and integrated Agreement between the 
City and Contractor and supersedes all prior negotiations, representations or 
agreements, either written or oral.  This Agreement may be amended only by 
written instrument signed by both the City and the Contractor. 

SS. Severability 

1. Compliance: 

 Each party agrees that it will perform its obligations hereunder in accordance 
with all applicable laws, rules and regulations now or hereafter in effect. 

2. Partial Invalidity: 

If any clause, term or provision of this agreement shall be found to be illegal or 
unenforceable by any court of competent jurisdiction, then, notwithstanding, this 
agreement shall remain in full force and effect and the remainder of such clause, 
term or provision shall be enforceable pursuant to the original intent of the 
parties hereto. 

TT. Nonperformance   

If the package(s) fail(s) to meet the specifications or fail(s) to perform effectively or uses 
more hardware facility than anticipated or absorbs more run time than expected, or has 
results other than those which the City expected, the package may be rejected and this 
contract may be terminated at the option of the City. 
 

UU. Term of License 

The City's right to use the package(s) shall continue in perpetuity. 
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VV. Future Documentation 

In the event that the documentation is changed, upgraded, improved or added to the 
package without changing the basic functions of the package such documentary change, 
upgrading, improvement or addition shall be made available to the City whenever it is 
made available to any other user of the package. 

WW. Rights to Future Options 

In the event that the package is enhanced, upgraded or improved which changes the 
function of the package or if options result in enhancement, upgrading of the package 
resulting in changes to its function by expansion or provisions of additional options and if 
such options, changes, upgrades and or enhancements are offered to any one of the 
package users, then such options, changes, upgrades and or enhancements must be 
offered to the City upon terms that are as favorable to the City as offered to any other 
user of the package. 

XX. Escrow of Source Programs  

The Contractor shall deposit the source language/files for all acquired software with a 
mutually agreed upon Bank as Escrow Agent.  In the event of termination of business, 
as described on page 20, I. BBB Rights upon Business Termination, or the 
Contractor’s decision to no longer support the application software, the Escrow Agent, 
upon delivery to it of a certified copy of the said business termination or decision, will 
deliver to the City the source language/files with peculiarities documented. 

YY. Right to Modify  

The City shall have the right to modify the package during the term of the contract.  If 
any such modifications are made, the Contractor is relieved of its agreement of 
maintenance of the package. 

ZZ. Nontaxable as Property 

No taxes, (including any construction or interpretations of the terms) shall be added to 
the contract stated prices.  If any such taxes are held to be applicable, they shall be paid 
by the Contractor. 

AAA. Quiet Enjoyment  

The City shall be entitled to use the software package with all modifications described 
hereunder without disturbance, subject only to its obligation to make required payments 
hereunder.  Contractor represents that this agreement is not subject or subordinate to 
any right of Contractor's creditors, or if such subordination exists, that the agreement or 
instrument creating the same provides for nondisturbance of the City so long as it shall 
not be in default hereunder. 
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BBB. Rights upon Business Termination 

1. In the event of the termination of business of the Contractor either by voluntary 
termination, bankruptcy, the commission of an act of bankruptcy which leads to 
bankruptcy, Chapter XI proceedings, common law or statutory assignment for 
the benefit of creditors or insolvency proceedings of any nature or description, 
the City shall be considered owner in fee simple title to the said package without 
obligation to the Contractor or his successors or assigns and as stated on page 
19, I. XX Escrow of Source Programs, shall be entitled to the source language 
without further obligation to the Contractor, his successors or assigns. 

2. In the event of the termination of business of the Contractor, within the meaning 
of the preceding paragraph, occurs during a warranty period, the City's 
payment shall be proportional to the warranty period less the cost of correction 
of future discovered errors in the package. 

CCC. Installation and Support  

The Contractor shall provide to the City sufficient assistance in the installation of the 
package and in any modification of the package required to enable the City to use the 
package or to adapt the package to the needs of the City or to its operating system or 
to its peripheral equipment differences so that the package is usable by the City.  Such 
assistance shall be provided and such changes in the package shall be made by the 
Contractor if potential timing differences or operating practices of the City require such 
assistance or such changes to render the package usable to the City. 

DDD. Right to Reproduce Documentation 

The City shall have the right to reproduce all documentation supplied hereunder, 
provided that such reproduction shall be solely for the use of the City, and that such 
reproduction shall be subject to the same restrictions on use and disclosure as are 
contained in this contract with respect to the original documentation. 

EEE. Guarantee of Ownership 

1. The Contractor warrants that it is the sole owner of the software and all 
modifications described hereunder and has full power and authority to grant the rights 
herein granted without the consent of any other person, organization, corporation, or 
any other entity recognized by law and will indemnify and hold the City harmless from 
and against any loss, cost, liability and expense (including but not limited to court costs, 
all related fees as well as reasonable counsel fees) arising out of any breach or claimed 
breach of this warranty.  During the pendency of any claim against Contractor or the 
City with respect to Contractor's ownership and/or authority, the City may withhold 
payment of any sums otherwise required to be paid hereunder.  The Contractor shall 
execute at time of delivery or each portion an affidavit stating his exclusive rights, title 
and interest to said portion.   

FFF. Infringement 
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The Contractor warrants that the software package, including any modifications and/or 
customizations that may be added, is original to the Contractor and that neither the base 
package, modified package, nor any of its elements, nor the use thereof does or will 
violate or infringe upon any patent, copyright, trade secret or other property right of any 
other person, and the Contractor will indemnify and hold the City harmless from and 
against any loss, cost, liability and expenses (including, but not limited to, court costs, all 
related fees as well as reasonable counsel fees) arising out of any breach or claimed 
breach of this warranty.  During the pendency of any claim against the Contractor or the 
City with respect to infringement, the City may withhold payment of any sums otherwise 
required to be paid hereunder and the City may continue to use the modified package 
as delivered and in the event of any injunction brought against the City on grounds of 
breach, the Contractor shall post appropriate bond(s). 

GGG. Copying 

The City reserves the right to copy systems and application software for backup and 
recovery purposes. 

HHH. Audited Financial Information 

The Bidder shall provide audited financial information to allow the City to evaluate the 
Bidder’s financial position and stability, such as annual reports, Securities and Exchange 
Commission (“SEC”) Forms 8K, 10K, or 10Q, or other financial reports for the last 
three years. 
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II. SCOPE OF SERVICES 

The City expects the Contractor to provide the planning, configuration, data conversion, 
initialization, testing, documentation and training necessary to install the system and 
move it into fully operational status.  The Contractor's implementation plan will outline 
the steps, precautions, and procedures that will be used to accomplish this goal. The 
City expects to use and maintain existing systems until the new application is fully 
installed, initialized, tested, accepted and users are trained. 

Describe the scope of services being proposed including the following: 

A. Project Management 

Describe in detail the project management plan being proposed including the following: 

1. Proposed amount of onsite versus offsite hours. 

2. Number and type of onsite meetings. 

3. Describe the means of tracking and communicating the status of the project 
including problem status, i.e. secure web site, MS Project, spreadsheets, etc. 

4. Indicate the skill set recommended for our IT people to have in order to be able 
to implement the new system. 

5. Expectations you have of the City. 

B. Training and Support 

Provide a complete description of the proposed training and available support facilities 
including the following: 

1. A proposed training plan shall be included which is calculated to meet the City's 
needs. 

2. A brief overview of each course including the course goals and objectives shall 
be included. 

3. Two (2) complete sets of both descriptive and technical manuals for the 
application software shall be included. 

4. The available telephone support facilities shall be described. 

5. The online help/support facility, as it relates to the proposed application, shall be 
included. 

6. The time interval between new releases. 

7. Describe your capabilities relative to supporting future Federal or Statewide 
Homeland Security mandates. 
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C. Data Conversion 

At this time, the Environmental Health Division of the Health Department does not 
intend to convert any data from the existing PFS/Excel systems. However, as part of 
this proposal, estimate the range of costs and provide a description of consulting 
services that would typically be available during set-up and implementation. 

Vendors should note that in the PRICE DATA (conversion), they are asked to 
separately price these services.  

Beta Software 

The City of Manchester, NH will entertain proposed software solutions in Beta Format, as long 
as: 

1) It is identified as such during the proposal process, and 

2) No licensing, subscription, maintenance, or any other costs are incurred until such 
time as the Beta Software is deemed to be ready for use in a production 
environment as outlined in Nonperformance Section of this request, and 

3) The software has been QA tested by the vendor to ensure that installation will not 
have any adverse effects on our hardware, networks, and/or existing applications, 
and 

4) Full usage documentation is provided along with timely product and technical 
support. 

If a proposal with Beta Software is accepted, the City of Manchester, NH, will in return 
provide the resources to test the product within a timely manner. 
 
The City of Manchester, NH reserves the right after testing the software and deeming it unfit for 
production to waive the terms of this request or implement the Non-performance clause 
outlined, without any cost or penalties incurred. 
 
Environments 
 
When pricing out software include additional costs, if applicable, for software usage on disaster 
recovery, test and backup systems. Include pricing under PRICE DATA (other), with an 
explanation of fees. 
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III. BACKGROUND INFORMATION 

A. City of Manchester 

The City of Manchester is located on the Merrimack River in south central New 
Hampshire, approximately 60 mile north of Boston, MA.  It is the largest city north of 
Boston.  It is bordered by the towns of Hooksett, Bedford, Londonderry, Goffstown, 
Auburn, Litchfield, and Merrimack.  The City has a population of 108,150 according to 
the 2003 report of the New Hampshire Office of State Planning, and occupies a land 
area of 33.9 square miles. 

B. MHD and the Division of Environmental Health 

The City of Manchester Health Department (MHD) has been serving the community for 
more than 100 years.  The overall mission of the Health Department is “To improve the 
health of individuals, families, and the community through disease prevention, health 
promotion and protection from environmental threats”.  Its vision is “To be a healthy 
community where the public can enjoy a high quality of health in a clean environment, 
enjoy protection from public health threats and can access high quality health care.” 

 

The Manchester Health Department is a core City Department established by Section 
3.02 of the Manchester City Charter. The duties of the Manchester Health Department 
as defined by Chapter 91 of the City of Manchester Code of Ordinances are as follows: 
“The Department shall be responsible for routinely and periodically assessing the public 
health of the community and recommending appropriate policies, ordinances and 
programs to improve the health of the community, shall investigate and control 
communicable diseases and shall complete environmental inspections and investigations 
necessary to protect the public health. The Health Department shall also be responsible 
for the provision of general school nursing services for Manchester school children in the 
school setting and shall perform such other duties as are prescribed by federal, state and 
local law.” 

 

The Environmental Health Division (primary users of the proposed EH Tracking 
System) is responsible for protecting the citizens of Manchester from a variety of 
environmental threats.  This is accomplished by carrying out educational, inspectional 
and enforcement activities in several program areas including food protection (restaurant 
inspections), water quality (swimming area monitoring), environmental planning and 
pollution control (subdivisions, septic systems), institutional inspections (childcares, 
schools) and public health hazard and nuisance control (West Nile Virus, living 
conditions, litter control).  In addition, the Division works closely with our local 
emergency responders and hospitals to plan for and respond to acts of bioterrorism, 
outbreaks of infectious disease and other public health threats and emergencies. 
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As mentioned above, the Environmental Health Division is responsible for carrying out a 
number of environmental health programs in Manchester. As a result, a tremendous 
amount of data is processed. For instance, in FY 03, the Division performed nearly 
2,500 restaurant inspections, over 200 swimming  
pool inspections, over 250 septic system inspections and investigated over 600 public 
health nuisance complaints. Each of these interactions contains valuable environmental 
public health indicators that, if tracked properly, would provide the data necessary to 
steer a public health improvement process around community environmental health 
issues. 
 

The Environmental Health Division is currently using a combination of paper-based 
forms, e-mail, Excel spreadsheets, HTE (AS400 application), and Professional File 
(Btrieve application) to manage the above activities. 

 

SunGard/HTE Land and Parcel Management module is used for address, principal, and 
contact information inquiry. New and renewed pool permits  
are also handled through the SunGard HTE’s Business Licensing module. 
 

Although, the City’s parcel information is stored on the SunGard/HTE  
Land and Parcel Management (Map/Lot) module, the Health Department has 
determined that leverage of this data is not essential but would be helpful. Throughout 
the City, we have several other products that also utilize address information. If you 
have experience retrieving data from existing applications, state your product, how your 
product works, and what your experience is in retrieving data from external databases. 
Please include this information under IX.A.PRICE DATA, 2. Optional 
Software/Services in this proposal. 
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IV. GENERAL INSTRUCTIONS ON VENDOR RESPONSES 

Responding to Items in this Section  

(Please see Section X. PROPOSAL FORMAT): 

Vendors shall submit answers to each item in this section describing how their system 
meets the requirements mentioned in that item, unless the item specifically indicates that 
no response is needed. Vendors should use the format provided and add explanation 
details as necessary.  The following answer key should be used when responding to the 
requirements: 

Y = This feature is provided. 
N = This feature is not provided. 
U = The proposed user tools can be used to provide this feature. 
F = There is a future plan to provide this feature - specify anticipated release 

date. 
M = Modification would be required at an additional cost - specify estimated 

cost. 
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V. ENVIRONMENTAL HEALTH TRACKING SYSTEM SUMMARY OF SOFTWARE REQUIREMENTS 

The following requirements are for the Environmental Health Division of the City of Manchester. The Environmental Health Division is 
requesting that the proposal be broken down into two phases. Phase I will be a client/server application, which can include web access 
for 5 field inspectors, 3 EH administrators and 1 EH security/system administrator. The primary purpose of Phase I is to set up data and 
image collection and establish automated workflow.  
 
Phase II will integrate the Phase I application with our current GIS system and provide remote access for the 5 field inspectors. 
All features provided in Phase I, must continue to be operational in Phase II. 
 

EH Tracking System Requirements Y N U F M Comments 

General Requirements       

 Provide a response (compliance) code for 
each, as well as a response illustrating the 
level of compliance of the proposed solution. 

      

1. Uses standard Windows menus, mouse and 
keyboard conventions 

           

2. Full mouse or keyboard driven menu 
structures. 

           

3. Allow concurrent users to perform standard 
data entry tasks without locking each other 
out. 

State how many concurrent users are 
included in your proposal pricing 
____________. 
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EH Tracking System Requirements Y N U F M Comments 

General Requirements       

4. Complete relational data structure.            

 a.) The database system must be open, 
widely used, be based on the relational 
data model that provides for standard 
SQL access, be ODBC-compliant, 
and not proprietary. 

           

 b.) Standard Microsoft SQL 
Client/Server Database Structure for 
Wide Area Networks. 

           

 c.) Single entry point updates all relevant 
modules. 

           

 d.) Referential Integrity maintained with 
cascading updates and deletes 

           

 e.) Able to modify key values with 
referential integrity maintained (Permit 
Number, Inspector ID, etc.) 

           

 f.) Software must support redundancy.       

5. Color-coded data entry screens to instantly 
flag required menu tabs, required fields and 
invalid entries. 
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EH Tracking System Requirements Y N U F M Comments 

General Requirements       

6. User definable custom data import/export 
capability. 

           

7. The system must provide commands to add, 
edit, delete, view, and print all database 
records or tables. 

           

8. User-defined system rules for all data entry 
fields (Master and Transaction Files): 

           

 a.) Assign Default Values (absolute or 
conditional). 

           

 b.) Set field requirements (absolute or 
conditional). 

           

 c.) Disable fields (absolute or 
conditional). All table driven codes 
should have an active/inactive 
checkbox. Codes can only be deleted 
if not assigned. 

           

 d.) Define custom error conditions and 
levels of severity. 

           

 e.) Update field values based on other 
fields. 
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EH Tracking System Requirements Y N U F M Comments 

General Requirements       

 f.) Require child records (absolute or 
conditional). 

           

9. User Defined Fields available in all modules. 
Must be capable of accepting all data types. 

           

10. Optional spell check on narrative fields.            

11. Multi-Level Security functionality 
administered by an in-house system/security 
administrator. 

           

 a.) Module-Level Access.            

 b.) Screen-Level Access within modules.            

 c.) Add, edit, delete, view, enable and 
lock access modes. 

           

 d.) System must enforce security on 
Security Administrator defined roles 
and groups. 

           

 e.) Grant/revoke access to individual 
lookup tables. 

           

 f.) Define minimum password 
complexity. 
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EH Tracking System Requirements Y N U F M Comments 

General Requirements       

 g.) Force password changes - new user 
logins are forced to change their 
password immediately and then at a 
frequency (time limit) established by 
the system administrator. 

           

 h.) Disable user IDs’ after unsuccessful 
login attempts or system/security 
administrator’s discretion. 

           

 i.) The password will be stored and 
displayed in an encrypted form. 

           

 j.) An operator must be able to change 
their password at any time after signing 
onto the system with a valid username 
and password. 

           

 k.) The System/Security Administrator 
must be able to add, change, and 
inactivate user settings. The 
system/security administrator can only 
reset passwords to a blank. 
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EH Tracking System Requirements Y N U F M Comments 

General Requirements       

 l.) The System/Security Administrator 
must have access to a log of security 
activity to determine users usage and 
attempts to log in to the system. 

           

 m.) Auto-timeout feature available to log 
users out after defined period of 
inactivity. 

           

12. Complete Audit Trail – available on record 
or field. Add a date, time and username 
stamp to all transactions, comments and free 
form text fields as well as any status field. 
The stamp cannot be changed once a 
record/field data is entered. 

           

13. Automatic archiving or de-activation of 
records associated with facilities (Food and 
complaint records only) that are removed 
from the active database (go out of 
business). Historical information based on 
address should be retained.  

           

14. Custom Report Generator             

 a.) Access to all system files including 
user defined fields. 
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EH Tracking System Requirements Y N U F M Comments 

General Requirements       

 b.) Includes custom query builder for 
selecting data. 

           

 c.) Output results to screen, printer or 
multiple file formats (txt, xls, dbf, html, 
pdf). 

           

 d.) Ability to produce forms, lists, mail 
merges, labels, summaries, and cross 
tabulations. 

           

15. Easy to use Query Builder             

 a.) Automatically generates SQL 
statements or accepts native SQL 
commands. 

           

 b.) Create custom queries on all 
databases/tables including user-defined 
fields. 

           

 c.) Useful for custom data exports.            

16. Custom Graph/Charting Utility.            
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General Requirements       

17. The ability to link, embed and delete external 
file(s), such as word document(s), digital 
photograph(s), or scanned image(s) to\from 
existing records. Acceptable formats are 
TIFFs, PDFs, JPEGs, DWGs-CAD and 
GIFS. Feature must be capable or 
producing an audit trails.  

           

18. Supports Signature Capture (via touch 
screen terminals) and attachment to records. 

           

19. Complex searches and queries (such as 
permit histories, process summaries, and 
location summaries) must occur in parallel to 
normal workstation processing, such as call 
taking, inspections, and supervisory 
functions, and be performed at a low enough 
priority to not impact the operator’s 
workstation while performing any other 
tasks. 

           

20. The ability to suppress field names from 
screens/reports based on authority. Exp: 
complaint reporters name.  
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General Requirements       

21. The ability to purge inactive data/records to 
other storage mediums based on inactive 
status and date range. 

           

22. The application should support data 
replication for disaster recovery. 

           

23. Invoice, payment and receipts modules. 
Audit trail must be provided. 
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EH Tracking System Requirements Y N U F M Comments 

INSPECTOR SCHEDULING       

Provide a response (compliance) code for 
each, as well as a response illustrating the 
level of compliance of the proposed 
solution. 

           

24. Assign/reassign or transfer a complaint 
based on availability and district of different 
field staff. Manage access through security 
settings. 

           

25. Ability to display Inspectors’ calendar in 
calendar format. 

           

26. Define unlimited Shift Schedules with any 
repeating shift pattern. 

           

27. Maintain perpetual shift calendar – verify 
on-duty inspector(s) for any date. 

           

28. Schedule non-scheduled inspections based 
on inspector’s assigned day of the week for 
that Permit type, Class type, and district.  

Note: Schedule should be sorted in street 
order to minimize driving time. 
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INSPECTOR SCHEDULING       

29. Automatically create Daily Schedule by 
inspector based on log entry. 

           

30. Block out days not available for inspections.            

31. One-click access to Summary and Detail 
Scheduling Reports. 

           

32. Ability to create, edit, delete and view the 
inspector’s calendar in calendar format. 

           

33. Track and display future events as well as 
past events. 

           

34. Marks days where events occurred with 
colored icons. 

           

35. Complete user customization available for 
defining on-duty and off-duty categories. 

           

36. Quickly view all on-duty inspectors as well 
as off-duty inspectors. Calendar view would 
be best. 

           

37. On-Line inspectors roster available.            

38. Track and display future events as well as 
past events. 
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INSPECTOR SCHEDULING       

39. Automatically updates as events are 
recorded (Incidents, Training, Meetings, 
etc.) 

           

40. Ability to manually schedule inspections for 
new permits based on permit type, 
classification, inspector availability and/or 
district. The system should be able to 
schedule inspections on pending renewals 
based on inspection frequency determined in 
a table based on permit type, classification, 
inspector and district. 

           

41. Ability to memorize or automatically 
schedule recurring events (weekly and 
monthly meetings) for quick data entry. 

Note: It would be helpful if there could be a 
link to Outlook/Exchange or vise versa. 
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Presentation and Data Entry       

42. The field staff, administrative and 
supervisory staff may input data and interact 
with the system using the following methods: 

      

 a.) Descriptive forms and dialog boxes.            

 b.) Efficient use of the mouse and tab 
keys. 

           

 c.) Buttons to select options.            

 d.) Menu and hyperlink based 
navigation. 

           

 e.) Scroll bars for positioning.            

 f.) Drop-down lists and combo boxes to 
make selections. 

           

 g.) Right mouse button and context 
menus to select options (the subset of 
commands for the context menus 
should be configurable). 

           

 h.) Function keys.            

 i.) Copy, cut, and paste operations.            

 j.) Screen icons for navigation.            
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Presentation and Data Entry       

 k.) Methods for importing/exporting data 
in batches. 

           

43. Templates available in all modules for rapid 
entry of recurring events. 

           

44. Macro Capability (saving repetitive 
keystrokes to a Function Key). 

           

45. Graphical and other attributes must be 
configurable, using a graphical administrative 
interface where possible to change settings.  
Other configurations must be accomplished 
using Commercial Off-The-Shelf (COTS) 
software tools. 

           

46. When inputting data into a field, auto-fill 
from the initial character strike should be 
available. 

           

47. List box and drop down fields should be 
configurable by EH staff. 

           

48. The ability to have multiple windows open at 
once to perform searches and inquiries 
without losing the current window. 
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Presentation and Data Entry       

49. The ability to search from any field/screen or 
any combination of fields/screens. 

           

50. The ability to navigate between focus areas 
with a minimal amount of clicks, tab and 
screen changes. 

           

51. Each entry must flow according to 
established workflow. (See Exhibit A.) 

           

52. The ability to add, edit, delete and view 
Business demographic information: 

      

 a.) The ability to add, edit, delete and 
view multiple contacts for a given 
address. 

           

 b.) Name fields must have a separate 
field for first and last name. 

           

 c.) The ability to add, edit, delete and 
view multiple address files with a field to 
select the type of ownership i.e., owner, 
manager, operator, applicant, 
contractor, etc., and type of address, 
i.e., mailing, permit, physical address, 
etc. Optional Addresses (PO Boxes, 
c/o, etc. can also go here. 
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Presentation and Data Entry       

 d.) Separate numeric field for street 
number, alpha field for street name, and 
alpha field for street suffix. 

           

 e.) Separate fields for business name and 
dba . 

           

53. Ability to interface with existing address files 
throughout the application. Present address 
information is stored on an AS400 in a 
product called Land/Parcel Management 
developed by Sunguard HTE (LX). State 
experience in retrieving data from external 
databases. 

_________________________________
_________________________________
_________________________________
_________________________________
_________________________________
__________ 

           

54. The system must be capable of providing 
location-specific recommendations for 
addresses. 
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Presentation and Data Entry       

55. Location-specific attributes must be user-
defined to exact address and/or geographic 
area. Identify a known issue present at an 
address, i.e., outbreak, violation, citation(s). 

           

56. Comments and notes available on each 
screen and for each permit type and 
classification. 

           

57. Ability to add, edit, view and delete 
addresses within addresses. (i.e., a Mall has 
one address with multiple stores. Each store 
has different inspection/permit needs. 
Apartment houses have one address with 
multiple apartments.) 

           

58. Create geographical districts for assignment 
to inspectors. 

           

59. Ability to assign/reassign an address to a 
district. 

           

60. Ability to assign/reassign an inspector to a 
district. 

           

61. Ability to add, edit, view and delete multiple 
permit types. 
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Presentation and Data Entry       

62. Ability to add, edit, view and delete multiple 
permit classes by permit type. 

           

63. Assign/reassign permit types and class types 
to an Inspector. 

           

64. Ability to add, edit, view and delete 
hyperlink addresses to each module within 
the application. Would be useful for those 
processes where you have to keep checking 
for results. 

           

65. Ability to auto and manually assign MHD 
specific permit/license numbers by permit 
type. Mobile units need the same 
permit/license number from year to year 
because they are painted on their vehicles. 
State permit numbers are their own unique 
number and must be assigned through this 
system. These numbers are usually alpha 
numeric. Must have validation on missing 
numbers when manually assigning numbers. 

           

66. Ability to assign a block of permit numbers 
(by permit type and classification) to 
inspectors by permit type for issuance in the 
field and later entry in the system. 
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Presentation and Data Entry       

67. Ability to assign renewal frequency by 
permit type and class. Must be able to 
override when necessary. Renewal types: 
Annual, Semi-Annual, a fixed date and non-
renewable (temporary). 

           

68. Ability to add, edit and delete compliance 
and citation language to a table. Ability to 
reference when necessary throughout the 
application. Use code, code description, 
code comments.  

           

69. Ability to add, edit and delete permit and 
penalty fees to a fee table. Fees are assigned 
by permit type and classification. Must be 
able to override them during processing. 
Must be able to assign grace periods for 
penalties. 

           

70. Ability to generate customized permit 
applications and renewal notice letters by 
permit type and classification.  
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Presentation and Data Entry       

71. Ability to add, edit and delete inspection 
results in a table. Ability to reference when 
necessary throughout the application. Use 
code, code description, code comments. 
Inspection results are numeric and can 
produce a flag when over a certain value. 

           

72. Ability to create, edit, delete and view a 
weight/point system for scoring of food 
inspections.  

           

73. Ability to enter job costing information by 
permit and class types. 

      

74. Need to have a field to suppress permit print 
for state issued permits. 

           

75. Ability to create, edit, delete and view 
critical item status and merit award criteria 
based on established points/scores.  

           

76. Ability to enter job costing information by 
permit and class type. 
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Integrated Document Imaging System       

77. The system includes the ability to scan, store, 
print and fax documents in any format. 

           

78. Scanned images can be embedded or linked 
through our LAN network. 

           

79. The security of scanned images is fully 
integrated with system security. 

           

80. The system includes an option to block out 
areas from view/print on a scanned image. 

           

81. Associate scanned images with the respective 
property address, permit/complaint number or 
business file.  

           

82. The system includes an option for archiving 
documents based on a set retention schedules 
with the ability to attach notes, provide an 
audit trail and retain multiple versions of 
documents. 
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Reporting       

 Propose as an option and include pricing in the 
cost section, as well as, describe any offering 
and/or the availability of default reports in the 
areas of measuring performance and resource 
utilization. 

      

83. Inspection schedule by inspector and date 
range.  

Note: It should be sorted by location in an 
effort to save driving time. 

           

84. Total number of inspections/complaints per 
inspector per day. 

           

85. On demand permits, permit applications and 
associated documents printing within context 
of business account. 

           

86. On demand printing of blanks forms.            

87. Monthly establishment of inspections by type 
of establishment (Class) and inspector. Include 
non-scheduled and follow-up inspections. 

           

88. Monthly number of complaints by type.            
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Reporting       

89. Must be able to create, edit and delete reports 
or have the ability to mail merge using MS 
Word, MS Excel, or txt/csv files. 

           

90. Through Print Preview, the ability to customize 
(edit) standard form letters once merged, 
when there is a need. 

           

91. Monthly public safety reporting by surveillance 
type. 

           

92. Monthly efficiency report used for personnel 
justification. Done by management not 
inspector. (Security controlled). 

           

93. Monthly renewal listings by permit and class 
type. 

           

94. Monthly sample collection data by class type.            

95. Monthly citation summary by type of citation.            

96. Monthly production hours – service 
producing, non-service producing. 

           

97. Cash receipt reports by date range, 
transaction, permit and class type. 

           

98. Able to integrate Crystal Reports (or similar 
reporting tool) for ad hoc reporting. 
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Reporting       

99. Ability to run permit renewals by permit type, 
class type, license expiration, date range in zip 
code order in batch or individually.. 

           

100. Ability to generate customized inspection 
checklists by permit type and classification 

           

101. Ability to generate customized permits/reports 
by permit type and classification. Must be able 
to create, edit and delete reports or have the 
ability to mail merge using MS Word, MS 
Excel, or txt/csv files. 

           

102. Ability to generate an inspection schedule by 
inspector, by date range by summary and with 
or without details. 

           

103. The ability to preview and print reports, 
inspection checklists, and notices 
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Reporting       

104. In addition to the above reports, the system 
must provide the ability to easily generate ad 
hoc reports on any data collected in system. 
This reporting system must be able to 
graphically display report results and must 
include the ability to generate map-based 
reports.  The report output must be capable of 
being “cut and pasted” into standard office 
automation products and must be able to be 
sent via e-mail. 

           

105. Must be able to produce a report of 
addresses representing a specific condition or 
attribute. 
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Maintenance During Operation       

106. After the system is up and running it will be 
operational during routine business hours from 
7:00 AM – 6:00 pm continuously. It is 
understood that certain activities may require 
the system to be down. Please address the 
activities for which downtime will have to be 
scheduled. 

           

 a.) To repair a server.            

 b.) For recommended Preventive 
Maintenance. 

           

 c.) For software upgrade(s).            

 d.) Other. Explain:  

________________________________
______________________________
______________________________
______________________________
______________________________
______________________________
_____________________________ 

           



Page 53 of 135 
Y = This feature is provided.  
N = This feature is not provided.  
U = The proposed user tools can be used to provide this feature. 
F = There is a future plan to provide this feature - specify anticipated release date . 
M = Modification would be required at an additional cost - specify estimated cost. 
7/13/2005 S:\Shared\APPL\Health\EH_Tracking_RFP_v4.doc  

 

EH Tracking System Requirements Y N U F M Comments 

On-Line Help Screen       

107. Help should be available from any field and 
any screen within EH Tracking system, using 
function keys or single mouse click. 

           

108. On-line Help must be command-specific and 
capable of being searched by content, index 
or search (find). 

           

109. On-line Help must be user-editable, such as 
by the System Administrator or other 
authorized personnel, to add specific help 
information applicable to EH’s workflow, 
references to State and Manchester rules, 
regulations and ordinances within the context 
of the current application screen or this 
information can be table driven throughout the 
application. 

           

110. Comprehensive documentation (On-Line 
Help, Set Up Manual, Tutorial Manual, 
Advanced Reference). 

           

 

 

EH Tracking System Requirements Y N U F M Comments 
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New Food Permits and Renewals (includes 
routine food inspections, renovations, and class 
changes). 

      

111. For new permits, renovations or a change in 
class type, 4 copies of Plans are submitted. 
Create new permit record and append files, or 
images to permit record. The image formats 
received are mostly CAD files. 

For renewals, renewal application is mailed 
out.  

           

112. Track approval status for other City 
departments (Building, Zoning, City Clerk, 
and Fire) as well as EH that are involved with 
plan inspections for permit approval/renewal. 
Approvals are presently received via Email 
and on a combined paper sign-off sheet.  

           

113. If new permit, manually schedule courtesy 
construction and pre-opening inspections, 
once all other department approvals have 
been received, based on class of establishment 
and inspector and district.  
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New Food Permits and Renewals (includes 
routine food inspections, renovations, and class 
changes). 

      

114. Preview and print an inspection checklist by 
permit type and classification. Log date, time, 
and username when printed.  

It would be nice if you had the option to print 
the inspection checklist (based on permit type) 
for the address(es) that appear on an 
inspector’s schedule at the time you print the 
schedule or at the time you schedule the 
inspection. 

     .      

115. Log inspection result. Update permit status.             

116. Send an alert flag to user and supervisor 
based on repeated violations for same 
location. Update inspection status. 

           

117. Append files or images to permit record.             

118. Log free text notes.            

119. Re-schedule inspection based on violations.            

120. Verify permit should be issued and fee 
determined base on what type of food is sold, 
how many seats in the facility, and type 
operation or classification. 
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New Food Permits and Renewals (includes 
routine food inspections, renovations, and class 
changes). 

      

121. The ability to preview and print permit 
applications individually and in batch by 
Business ID, Date Range, Inspector ID, 
District in the office. 

           

122. Ability to assign fees from fee table when the 
permit application is received. Update permit 
status. Log date, time and username for each 
status: date received, fee collected, permit 
application processed, permit issued. 

           

123. Generate and deliver form letters for merit 
award and any citations/violations issued. 

           

124. Track status of permit application and generic 
letters: Log date, time and username for each 
status: printed, mailed or hand-delivered, and 
received back completed. 

           

125. Assign MHD Permit/License numbers by 
permit type and classification. 
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New Food Permits and Renewals (includes 
routine food inspections, renovations, and class 
changes). 

      

126. Review, edit or delete any changes to business 
demographic information. (i.e., change of 
ownership, change of class, address change, 
etc.) 

           

127. Schedule renewal (11 months) and next 
inspection date. 

           

128. Preview and print applicable permit-by-permit 
type and classification. Log date, time, and 
username when printed. 
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EH Tracking System Requirements Y N U F M Comments 

New Mobile food permits and renewals       

129. The ability to preview and print permit 
applications individually and in batch by 
Business ID, Date Range, Inspector ID, and 
District in the office.  

           

130. Verify permit should be issued and fee 
determined based on what is being sold, 
where the food is coming from, how it is being 
sold, where and when the item will be sold. 

           

131. Log what is being sold, where the food is 
coming from, how it is being sold, where and 
when the item will be sold. 

           

132. Track status of permit application and 
commissary agreement. Log date, time and 
username for each status: printed, mailed or 
hand-delivered, and received back completed.  

           

133. Ability to assign fees from fee table when the 
permit application is received. Update permit 
status. Log date, time and username for each 
status: fee collected, permit application 
processed, permit issued. 
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EH Tracking System Requirements Y N U F M Comments 

New Mobile food permits and renewals       

134. If new permit, manually schedule inspection 
based on class of establishment and inspector 
and district. 

           

135. Preview and print an inspection checklist by 
permit type and classification. Log date, time, 
and username when printed. 

It would be nice if you could print the 
inspection checklist (based on permit type) for 
the addresses that appear on an inspector’s 
schedule at the time you print the schedule 

           

136. Log inspection results. Update permit status.            

137. Log free text notes.             

138. Re-schedule inspection based on violations.            

139. If new permit, Assign MHD Permit/License 
numbers by permit type and classification. 
Renewals have to be fixed permit numbers 
because they are painted on the units and 
reissued with the same number each year that 
they received a permit. 

           

140. Review, edit or delete and changes to business 
demographic information. (i.e., change of 
ownership, address change, etc.) 
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EH Tracking System Requirements Y N U F M Comments 

New Mobile food permits and renewals       

141. Schedule renewal (11 months) and next 
inspection date. 

           

142. Append files, or images to permit renewal 
record. 

           

143. Preview and print applicable permit by permit 
type and classification. Log date, time, and 
username when printed. 
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EH Tracking System Requirements Y N U F M Comments 

Temporary food permits            

144. The ability to preview and print permit 
applications individually and in batch by 
Business ID, Date Range, Inspector ID, and 
District in the office. Issued 2 weeks prior to 
event.  

           

145. Review, edit or delete and changes to business 
demographic information. (i.e., change of 
ownership, address change, etc.) 

           

146. Verify permit should be issued and fee 
determined based on what is being sold, 
where the food is coming from, how it is being 
sold, where and when the item will be sold. 

           

147. Log what is being sold, how, where and when 
the item will be sold and who is sponsoring the 
event 

           

148. Ability to assign fees from fee table when the 
permit application is received. Update permit 
status. Log date, time and username for each 
status: fee collected, permit application 
processed, permit issued. 
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EH Tracking System Requirements Y N U F M Comments 

Temporary food permits            

149. Track status of permit application: Log date, 
time and username for each status: printed, 
mailed or hand-delivered, and received back 
completed. 

           

150. Manually schedule inspection based on class 
of establishment and inspector and district. 

           

151. Preview and print an inspection checklist by 
permit type and classification. Log date, time, 
and username when printed. 

It would be nice if you could print the 
inspection checklist (based on permit type) for 
the addresses that appear on an inspector’s 
schedule at the time you print the schedule. 

           

152. Log inspection result. Update permit status.            

153. Log free text notes.            

154. Re-schedule inspection based on violations. 
(Repeat steps above). 
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EH Tracking System Requirements Y N U F M Comments 

Temporary food permits            

155. Assign a temporary MHD Permit/License 
numbers by permit type and classification. 
These will be issued from a block of numbers 
that have been assigned by inspector. The will 
be entered in the system once the inspector 
returns to the office. 

           

156. Append files, or images to permit renewal 
record. 

           

157. Preview and print applicable permit by permit 
type and classification. Log date, time, 
username when printed. 
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EH Tracking System Requirements Y N U F M Comments 

New pool permits and renewals (includes pre-
opening inspections) 

      

158. For new permits, Plans are submitted to the 
State for approval. Approval letter is received. 
Create new permit record and append files, or 
images to permit record. The image formats 
received are mostly CAD files. 

For renewals, renewal application is mailed 
out. 

           

159. If new permit, manually schedule inspection 
based on class of establishment and inspector 
and district. 

           

160. Preview and print an inspection checklist by 
permit type and classification. Log date, time, 
and username when printed. 

It would be nice if you could print the 
inspection checklist (based on permit type) for 
the addresses that appear on an inspector’s 
schedule at the time you print the schedule. 

           

161. Log inspection result. Update permit status.            

162. Log free text notes.            
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EH Tracking System Requirements Y N U F M Comments 

New pool permits and renewals (includes pre-
opening inspections) 

      

163. Re-schedule inspection based on violations. 
(Repeat steps above.). 

           

164. Verify permit should be issued and fee 
determined based the type and the number of 
bathing facilities. 

           

165. The ability to preview and print permit 
applications individually and in batch by 
Business ID, Date Range, Inspector ID, and 
District in the office. Issued 2 weeks prior to 
event.  

           

166. Track status of permit application: Log date, 
time and username for each status: printed, 
mailed or hand-delivered, and received back 
completed. 

           

167. Assign MHD Permit/License numbers by 
permit type and classification. 

           

168. Ability to assign fees from fee table when the 
permit application is received. Update permit 
status. Log date, time and username for each 
status: fee collected, permit application 
processed, permit issued. 
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EH Tracking System Requirements Y N U F M Comments 

New pool permits and renewals (includes pre-
opening inspections) 

      

169. Review, edit or delete and changes to business 
demographic information. (i.e., change of 
ownership, address change, etc.) 

           

170. Schedule renewal (11 months) and next 
inspection date. 

           

171. Append files, or images to permit renewal 
record. 

           

172. Preview and print applicable permit by permit 
type and classification. Log date, time, and 
username when printed. 
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EH Tracking System Requirements Y N U F M Comments 

New system installation permits for septic systems       

173. Manually schedule Test Pit inspection based 
on permit type and inspector. 

           

174. Preview and print an inspection checklist by 
permit type and classification. Log date, time, 
and username when printed. 

It would be nice if you could print the 
inspection checklist (based on permit type) for 
the addresses that appear on an inspector’s 
schedule at the time you print the schedule. 

           

175. Ability to attach EH definable on-line 
compliance guidelines (State and local) to 
violation notice. 

           

176. Log test pit results. Update permit status.            

177. Log free text notes.            

178. Log plans submitted to EH. At this time, most 
plans are submitted from CAD files. 

           

179. Plans are reviewed for compliance with State 
and Local regulations. If not approved repeat 
step and pay additional fee. 
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EH Tracking System Requirements Y N U F M Comments 

New system installation permits for septic systems       

180. Ability to assign fees from fee table. Update 
inspection status. Log date, time and username 
for each status: fee collected. 

           

181. Append files, or images to permit renewal 
record. 

           

182. Once approved by MHD, the plans are sent 
to the State for further review. 

           

183. If not approved, plans are sent back to 
designer for revision(s). Repeat steps above 
as needed.  

           

184. Log approval from State            

185. Manually schedule site-preparation (bed 
bottom) by permit type and inspector 

           

186. Verify permit should be issued and fee 
determined based the type (commercial or 
residential). 

           

187. Verify permit should be issued, all compliance 
guidelines have been met and that all 
approvals have been received. 
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EH Tracking System Requirements Y N U F M Comments 

New system installation permits for septic systems       

188. The ability to preview and print permit 
applications individually and in batch by 
Business ID, Date Range, Inspector ID, and 
District in the office. 

           

189. Track status of permit application: Log date, 
time and username for each status: printed, 
mailed or hand-delivered, and received back 
completed. 

           

190. Ability to assign fees from fee table when the 
permit application is received. Fee is based on 
type of system to be installed (commercial or 
residential). Update permit status. Log date, 
time and username for each status: fee 
collected, permit application processed, 
permit issued. 

           

191. Review, edit or delete and changes to business 
demographic information. (i.e., change of 
ownership, address change, etc.) 

           

192. Manually schedule Final Inspection based on 
permit type, inspector and district. 

           



Page 70 of 135 
Y = This feature is provided.  
N = This feature is not provided.  
U = The proposed user tools can be used to provide this feature. 
F = There is a future plan to provide this feature - specify anticipated release date . 
M = Modification would be required at an additional cost - specify estimated cost. 
7/13/2005 S:\Shared\APPL\Health\EH_Tracking_RFP_v4.doc  

EH Tracking System Requirements Y N U F M Comments 

New system installation permits for septic systems       

193. Log inspection results. Update permit status. 
Repeat steps above as needed. One free 
(courtesy) re-inspection, then fee applied. 

           

194. Log free text notes.            

195. Assign State Permit/License numbers by 
permit type and classification. 

           

196. Preview and print operational permit by permit 
type and classification. Log date, time, and 
username when printed. 
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EH Tracking System Requirements Y N U F M Comments 

Replace-in-kind installation permits for septic 
systems 

      

197. Request for inspection received. Manually 
schedule Test Pit inspection based on permit 
type and inspector. 

           

198. Preview and print an inspection checklist by 
permit type and classification. Log date, time, 
and username when printed. 

It would be nice if you could print the 
inspection checklist (based on permit type) for 
the addresses that appear on an inspector’s 
schedule at the time you print the schedule. 

           

199. Ability to attach EH definable on-line 
compliance guidelines (State and local) to 
violation notice. 

           

200. Log test pit results. Update permit status.            

201. Log free text notes.            

202. Once approved by MHD, installation allowed 
to proceed.  

           

203. If not allowed, new system must be designed. 
Follow steps for new septic installation above. 
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EH Tracking System Requirements Y N U F M Comments 

Replace-in-kind installation permits for septic 
systems 

      

204. Manually schedule Final Inspection (bed 
bottom) by permit type and inspector 

           

205. Preview and print an inspection checklist by 
permit type and classification. Log date, time, 
and username when printed. 

It would be nice if you could print the 
inspection checklist (based on permit type) for 
the addresses that appear on an inspector’s 
schedule at the time you print the schedule. 

           

206. Log inspection results. Update permit status. 
Repeat steps above as needed. One free 
(courtesy) re-inspection, then fee applied. 

      

207. Log free text notes.            

208. Schedule re-inspection based on approval 
status. (Repeat steps above as needed.) 

           

209. Verify approval status and determine fee 
based on the type of system installed 
(commercial or residential). 
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EH Tracking System Requirements Y N U F M Comments 

Replace-in-kind installation permits for septic 
systems 

      

210. The ability to preview and print installation 
applications individually and in batch by 
Business ID, Date Range, Inspector ID, 
District in the office. 

           

211. Track status of installation application: Log 
date, time and username for each status: 
printed, mailed or hand-delivered, and 
received back completed. 

           

212. Ability to assign fees from fee table when the 
permit application is received. Update permit 
status. Log date, time and username for each 
status: fee collected, permit application 
processed, permit issued. 

           

213. Review, edit or delete and changes to business 
demographic information. (i.e., change of 
ownership, address change, etc.) 

           

214. Append files, or images to permit renewal 
record. 
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EH Tracking System Requirements Y N U F M Comments 

Replace-in-kind installation permits for septic 
systems 

      

215. Preview and print Letter of approval by permit 
type and classification. Log date, time, and 
username when printed. Send to 
owner/installer.  
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EH Tracking System Requirements Y N U F M Comments 

Test pits. Permit issued by State.       

216. Handle permits issued by the State of NH but 
the Health Department does the inspections 

      

217. Manually schedule Test Pit inspection based 
on permit type and inspector. 

           

218. Generate inspection checklist            

219. Log number of pit(s) witnessed, address/site 
location, soil characteristics, seasonal high 
water table, restrictive characteristics and 
topography. 

           

220. Schedule inspection. Update approval status.            

221. Log pit inspections witnessed by address/site 
location, soil characteristics, seasonal high 
water table, restrictive characteristics, and 
topography. 

           

222. Log free text notes.            

223. Generate invoices with fee based on number 
of pits witnessed. 

           

224. Log date of invoice generation and delivery.       
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EH Tracking System Requirements Y N U F M Comments 

Test pits. Permit issued by State.       

225. Assign State Permit/License numbers by 
permit type and classification. 

           

226. Log fees collected and their date of receipt.       

227. Append files, or images to permit renewal 
record. 
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EH Tracking System Requirements Y N U F M Comments 

Public Health Nuisance/Complaints/Safety       

228. Log reporter of complaint, entry person, time, 
date, address of complaint, communication 
channel of complaint, inspector assigned to, 
interventions to complaint, closure indication 
and notes. 

           

229. Suppress the complainant’s name from any 
other department when issuing inspection/re-
inspections on complaint based on security 
roles. 

           

230. Assign inspector based on district, availability 
and complaint type. 

           

231. Manually schedule generic or ad-hoc 
inspection based on complaint type, inspector 
and district. 

           

232. Log inspection result. Update permit status.            

233. Referral(s) to other agencies may be made 
(Building, Highway, DES, EPA, DCYF, etc.) 
Log referral if one is made. 
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EH Tracking System Requirements Y N U F M Comments 

Public Health Nuisance/Complaints/Safety       

234. Generate pre-filled notice(s) for owner or the 
owner’s agent of the location indicating the 
violations, corrective action, and compliance 
time. 

           

235. Log date that notice(s) was/were generated 
and delivered. 

           

236. Track status of complaint.       

237. Manually schedule re-inspection based on 
complaint type, inspector and district. 

           

238. Log inspection result. Update complaint 
status. 

           

239. Generate follow-up (“order”) letter(s) for re-
inspection. Hand-delivered or send Certified 
Mail. 

           

240. Log date that follow-up letter(s) was/were 
generated and delivered. 

           

241. Generate citation on-site.            

242. Generate citation off-site with certified letter. 
Hand-delivered or send Certified mail. 

           

243. Log date that citation was generated and 
delivered. 
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EH Tracking System Requirements Y N U F M Comments 

Public Health Nuisance/Complaints/Safety       

244. Log free text notes.            

245. Append files, or images to permit renewal 
record. 
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EH Tracking System Requirements Y N U F M Comments 

Childcare License Inspections. State requested.       

246. Handle permits issued by the State of NH but 
the Health Department does the inspections 

           

247. Receive request for inspection. Manually 
schedule inspection based on permit type, 
inspector and district. 

           

248. State provided inspection checklist used. Log 
date, time, and username when inspection 
performed. 

           

249. Ability to attach EH definable on-line 
compliance guidelines (State and local) to 
violation notice. 

           

250. Generate invoices with fee based on facility 
type. Collect fee based on size of facility. 

           

251. Log inspection result and fee payment 
information. Update permit status. 

           

252. Assign and schedule re-inspection. Manually 
schedule inspection based on permit type, 
inspector and district. 

           

253. Log inspection result. Update complaint 
status. 
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EH Tracking System Requirements Y N U F M Comments 

Childcare License Inspections. State requested.       

254. Log free text notes.            

255. Approval date logged. Completed State 
Inspection form filed. 
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EH Tracking System Requirements Y N U F M Comments 

Foster Care Inspections. State requested.       

256. Handle permits issued by the State of NH but 
the Health Department does the inspections 

           

257. Receive request for inspection. Manually 
schedule inspection based on permit type, 
inspector and district. 

           

258. State provided inspection checklist used. Log 
date, time, and username when inspection 
performed. 

           

259. Ability to attach EH definable on-line 
compliance guidelines (State and local) to 
violation notice. 

           

260. Log inspection results and update permit 
status. 

           

261. Assign and schedule re-inspection. Manually 
schedule inspection based on permit type, 
inspector and district.  

           

262. Log inspection result. Update complaint 
status. 

           

263. Log free text notes.            
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EH Tracking System Requirements Y N U F M Comments 

Foster Care Inspections. State requested.       

264. Approval date logged. Completed State 
Inspection form filed. 
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EH Tracking System Requirements Y N U F M Comments 

School building inspections. State requested.       

265. Handle permits issued by the State of NH but 
the Health Department does the inspections 

           

266. Receive request for inspection. Manually 
schedule inspection based on permit type, 
inspector and district. 

           

267. State provided inspection checklist used. Log 
date, time, and username when inspection 
performed. 

           

268. Ability to attach EH definable on-line 
compliance guidelines (State and local) to 
violation notice. 

           

269. Log inspection results. Update inspection 
status. 

           

270. Assign and schedule re-inspection. Manually 
schedule inspection based on permit type, 
inspector and district. 

           

271. Log inspection results. Update complaint 
status. 

           

272. Log free text notes.            
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EH Tracking System Requirements Y N U F M Comments 

School building inspections. State requested.       

273. Approval date logged. Completed State 
Inspection form filed with copies sent to the 
School Principal, School Board and Building 
Maintenance. 

           

274. Handle permits issued by the State of NH but 
the Health Department does the inspections 

           

275. Log inspection results. Update complaint 
status. 

           

276. Log free text notes.            

277. Schedule inspection.            

278. Log status and results of inspection            

279. EH Definable on-line guidelines for 
compliance (sanitation and safety). 

           

280. Schedule re-inspection            

281. Log date of approval and distribution of state 
forms to other agencies. 

           

282. Append electronic copy of state licensing 
application and other documents to inspection 
record. 
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EH Tracking System Requirements Y N U F M Comments 

Arbovirus Surveillance (West Nile/EEE)       

283. Receive phone call to report dead bird(s).            

284. Log bird calls; species, location (GIS, address 
and place on lot), date found, condition when 
found, caller name, address, phone of person 
who found it, whether it was tested or not, 
results of test. 

           

285. Append an electronic copy of state bird 
specimen submission form to call record.  

           

286. Determination made for inspection. If 
warranted, manually schedule inspection and 
collection based on inspection type, inspector 
and district. 

           

287. Log whether collection was submitted for 
testing or discarded, or not collected. Update 
inspection status. 

           

288. Specimen submission form for the state lab is 
completed. Sequential number of specimens 
submitted used. Copy of form retained by 
Health Department. Original sent to lab with 
specimen(s). Log form and specimen 
submission.  
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EH Tracking System Requirements Y N U F M Comments 

Arbovirus Surveillance (West Nile/EEE)       

289. Log receipt of specimen submission for 
returned from state once specimen is received. 
Update inspection status. 

           

290. Monitor state website for bird testing results. 
It would be nice if there were a web link field 
so that the web address could be put in for the 
testing site. 

           

291. Track bird testing status and lab results from 
both internal testing as well as from state labs. 

           

292. Generate output for GIS map of all positive 
bird specimen locations. Export to ARCView. 
Update inspection status. 

           

293. Send an alert flag to user based on proximity 
of positive specimens or number of positive 
specimen(s). Update inspection status. 

           

294. Log mosquito collection; species, numbers 
found, location found, climatic conditions and 
test results. 

           

295. Locate traps using GIS coordinates. 
ARCView. Generate output for GIS map of 
mosquito specimen locations. Export to 
ARCView. Update inspection status. 
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EH Tracking System Requirements Y N U F M Comments 

Arbovirus Surveillance (West Nile/EEE)       

296. Collect and deliver specimens to state lab. 
Log receipt received.  

           

297. Monitor state website for mosquito test 
results. It would be nice if there were a web 
link field so that the web address could be put 
in for the testing site. 

           

298. Track mosquito testing status and lab results 
from both internal testing as well as from state 
labs.  

           

299. Map coordinates of all positive specimens for 
GIS software. 

           

300. Generate an alert flag to notify user of the 
proximity of positive specimens or number of 
positive specimens.  

Would be nice if system could generate an 
Email to send to response individuals. 

           

301. There may be a need to generate a press 
release (PDF) for distribution and publication 
on our website. 
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EH Tracking System Requirements Y N U F M Comments 

Arbovirus Surveillance (West Nile/EEE)       

302. Need a field to indicate adulticiding, location, 
date and time, by whom, chemical used, 
temperature, wind speed, weather conditions 
and indicate if follow-up is necessary, 
otherwise considered complete. 

           

303. Log larval surveillance; presence or absence 
of larvae, location of water, treated or not, 
treatment measures. 

           

304. Locate breeding areas using GIS coordinates 
and historical information ARCView. 
Generate output for GIS map of mosquito 
specimen locations. Export to ARCView. 
Update inspection status. 

           

305. Determination made for inspection of standing 
water. If warranted, manually schedule 
inspection and collection based on inspection 
type, inspector and district. 

           

306. Log whether there was a presence or absence 
of larvae in the collection. Update inspection 
status. 

           

307. Log free text notes.            
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EH Tracking System Requirements Y N U F M Comments 

Arbovirus Surveillance (West Nile/EEE)       

308. If presence, log treatment measure or 
abatement measures. 

           

309. Re-schedule visit for 2.5 weeks after 
treatment to monitor efficacy. 

           

310. Log results of follow-up treatment. If results 
positive allow entry of new intervention 
measures and next follow-up date. Repeat re-
inspection steps as needed. 

           

311. Log status and closure notes.            
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EH Tracking System Requirements Y N U F M Comments 

Natural bathing area water sampling       

312. Samplings are scheduled weekly between 
Memorial Day and Labor Day from set 
locations mapped using GIS. Inspections 
based on inspection type and inspector 
rotation. These should appear on the 
Inspectors schedule weekly. 

           

313. Log water sampling location; date, time 
collected, EH staff, test results. 

           

314. Log free text notes.            

315. Log delivery of sample to laboratory.            

316. Append electronic copy of lab chain of 
custody forms to water sample record. 

           

317. Track lab results for coliform bacteria and E. 
coli bacteria. 

           

318. EH configurable alert flag for E. coli level of 
bacteria. 

           

319. Generate alert if E. coli bacteria if over EH 
defined level. 

Would be nice if system could generate an 
Email to send to response individuals. 
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EH Tracking System Requirements Y N U F M Comments 

Natural bathing area water sampling       

320. Generate notices for close of bathing area due 
to high E. coli levels. Email group would be a 
possibility for this feature or faxing. 

           

321. Create version of E. coli notice for online 
(website) posting, faxing. HTML and/or PDF. 

           

322. Log generation and issuance dates of notices.            

323. Log open/close status of bathing area.            

324. Re-Schedule date for re-sampling.            
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EH Tracking System Requirements Y N U F M Comments 

Food sampling       

325. Samplings are conducted monthly as 
scheduled by the state lab or as needed on a 
complaint basis. Receive request for 
inspection. Manually schedule inspection to all 
inspectors. 

           

326. Log date initiated, date sampled, time, place 
collected, type of food. 

           

327. Log free text notes.            

328. Log delivery of sample to laboratory.            

329. Receive and log laboratory results from the 
state. 

           

330. Schedule follow-up inspection based on 
laboratory findings. 

           

331. Append associated electronic copies of 
documents to food sampling file 
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EH Tracking System Requirements Y N U F M Comments 

Elevated blood lead level reporting       

332. Receive laboratory results for positive testing. 
Log address of patient, address where 
poisoning occurred, numerical test results, 
property owner’s name and address, letter 
sent or not sent. 

           

333. Generate and deliver form letters and guidance 
based on BLL to property owner and other 
impacted parties. (confidential info; patient’s 
name, parent’s names and addresses). 

           

334. Log date and time of form letter generation 
and delivery. 
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EH Tracking System Requirements Y N U F M Comments 

Site assessments       

335. Receive paper request for assessment. Bottom 
portion of paper request will be come the 
approval document once approved. 

           

336. Log request and assign to inspector based on 
district and availability. 

           

337. Log location (GIS) and search results on 
municipal or private water and septic supply, 
asbestos present or absent, Underground 
Storage Tanks- present or absent, other 
complaints found 

           

338. Generate associated letters and forms.            

339. Log date and time of generated and delivered 
letters and forms. 

           

340. Log free text notes.            

341. Ability to assign fees from fee table. Update 
inspection status. Log date, time and username 
for each status: fee collected, permit 
application processed, permit issued. 

           

342. Append associated electronic copies of 
documents to assessment record. 
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EH Tracking System Requirements Y N U F M Comments 

Site assessments       

343. Results are released. Bottom portion of 
request is used as approval document and 
faxed or mailed to the requesting agency once 
approved. 
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EH Tracking System Requirements Y N U F M Comments 

Sandblasting Permits       

344. Request (paper form) is received, either by 
phone or fax. 

           

345. Application permit sent to requester. The 
ability to preview and print permit applications 
individually and in batch by Business ID, Date 
Range, Inspector ID, and District in the office.  

           

346. Track status of permit application: Log date, 
time and username for each status: printed, 
mailed or hand-delivered, and received back 
completed. 

           

347. Completed permit application received. Log 
date received and date the work is being 
done, location, property owner, and company 
doing the sandblasting. 

           

348. Assign MHD Permit/License numbers by 
permit type and classification. 

      

349. Manually schedule pre-work inspection based 
on permit type, inspector and district. 
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EH Tracking System Requirements Y N U F M Comments 

Sandblasting Permits       

350. Preview and print an inspection checklist for 
pre-inspection work by permit type and 
classification. Log date, time, and username 
when printed. 

It would be nice if you could print the 
inspection checklist (based on permit type) for 
the addresses that appear on an inspector’s 
schedule at the time you print the schedule. 

           

351. Log permit status (approval/disapproval) of 
pre-work inspection. Log reasons for re-
inspection and corrective actions required. 

      

352. Ability to attach EH definable on-line 
compliance guidelines (State and local) to 
violation notice (cease and desist order)  

           

353. Manually schedule pre-work re-inspection if 
necessary based on permit type, inspector and 
district. 

           

354. Generate and deliver form letters and/or letters 
for re-inspection and any citations issued. 

           

355. Log date and time of the generation and 
delivery of forms and citations. 

           

356. Log free text notes.            
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EH Tracking System Requirements Y N U F M Comments 

Sandblasting Permits       

357. Append files, or images to permit renewal 
record. 

           

358. Preview and print applicable permit by permit 
type and classification. Log date, time and 
username when printed. 
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EH Tracking System Requirements Y N U F M Comments 

Indoor air quality investigations       

359. Receive request for permit.            

360. Manually schedule appointments for 
investigation based on investigation type, 
inspector and district. 

           

361. Log date, location, type of issue, test results 
(temperature, wind speed, weather conditions, 
relative humidity, CO, CO2, VOCs, light, 
presence or absence of ventilation system, or 
specific airborne chemicals) 

           

362. Log inspection results.            

363. Ability to attach EH definable on-line 
compliance guidelines (State and local) to 
violation notice. 

           

364. Log free text notes.            

365. Recommendations are made to 
occupant/owner/operator based on findings.  
Log interventions recommended and 
remediation confirmation. 

           

366. Generate and deliver form letters and/or letters 
for re-inspection and any citations issued. 
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EH Tracking System Requirements Y N U F M Comments 

Indoor air quality investigations       

367. Append files, or images to permit renewal 
records. 
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EH Tracking System Requirements Y N U F M Comments 

Outbreak response investigations       

368. Receive request for investigation via a 
laboratory report or complaint. 

           

369. Log date, number ill, suspect location, 
implicated foods, water, suspect pathogen, 
specimens collected, date of onset, symptoms, 
labs requested/results and administrative 
action. 

           

370. Manually schedule appointments for 
investigation based on investigation type, 
inspector and district.  

           

371. A customized (EPI Info – CDC 
Questionnaire) questionnaire may be 
developed depending upon the nature of the 
investigation. 

           

372. Log date and time of questionnaire if 
generated. 

           

373. Log appointment details, date of appointment, 
name, location, type of issues, number of 
persons ill, time of day illness noticed. 

           

374. Generate and deliver form letters and/or letters 
for re-inspection and any citations issued. 
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EH Tracking System Requirements Y N U F M Comments 

Outbreak response investigations       

375. Log date and time of generated and delivered 
forms and letters. 

           

376. Log free text notes.            

377. Append files, or images to permit renewal 
record. 

           

378. Share results with partners using electronics, 
i.e., Email, fax, etc. 
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Phase II 

Phase II will include Remote Access and GIS integration. The City of Manchester, NH is requesting that you price out this section 
as part of this proposal but The City of Manchester, NH reserves the right not to implement this portion of the proposal during 
this phase.  

Phase II. EH Tracking System Requirements Y N U F M Comments 

Mobile Computer Functionality       

 Currently, the Manchester Health Department 
has cellular wireless technology utilizing 
Verizon CDMA and other City Departments 
are using Cingular GPRS/EDGE. 

      

379. The interface for the computers in the vehicles 
must be windows based and easy to operate. 

           

380. The same windows functions with check 
boxes and pull down menu as the base system 
should be available. 

           

381. From the field, the software needs to have the 
ability to check our in house database for 
complaint history, scheduling, reports, forms 
(permits, licenses, checklists, violations, etc.), 
regulations, etc. 

           

382. Access must be available through a remote 
connection. Real time data must be 
exchanged. (Thin/smart client use with 
portable devices, i.e., palms, tablets, laptops) 
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Phase II. EH Tracking System Requirements Y N U F M Comments 

Mobile Computer Functionality       

383. Application access options via tablet PCs 
laptops and/or PDA type devices 

           

384. Print capabilities from plain paper mobile 
printers. 
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Phase II. EH Tracking System Requirements Y N U F M Comments 

GIS Integration       

 Currently the City of Manchester is 
undertaking a GIS development project. The 
GIS application is based on aerial 
photogrammetric mapping and includes layers 
for parcels, utilities, and roads. A street layer 
has been added for accuracy. A third party 
contractor, Camp, Dresser and McKee, using 
ESRI tools, is implementing the GIS 
application. 

      

385. We require basic mapping functions.            

386. The ability to zoom in and out of all maps, to 
include status maps. 

           

387. Ability to display incidents for plotting and 
viewing concentrations of the incidents, etc. 

           

388. Ability to use the mouse to pan over an item 
and have a pop up box that displays the 
address or hazard at that location as well as 
business common name. 

           

389. Do perimeter searches of areas, returning 
flags, hazards or any other alerts that may be 
visible. 
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Phase II. EH Tracking System Requirements Y N U F M Comments 

GIS Integration       

390. The application must be able to interface 
directly with our current GIS system. Explain 
GIS integration for your product: 

___________________________________
___________________________________
___________________________________
___________________________________
___________________________________
___________________________________
___________________________________ 
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VI. GENERAL SYSTEM REQUIREMENTS  

1. Describe how the system can be configured to create a high availability system for real-
time disaster recovery. The backup emergency center, where the redundant servers will be 
located, is connected via fiber optics. It is anticipated that there will be no operational 
interruptions should a problem occur with the current system, to include ALL in-house 
applications as well as mobile applications. 

2. Please provide server specifications along with application software requirements, minimum 
hardware requirements, and redundancy and recovery plans and setup. 

VII. VENDOR HISTORY AND REFERENCES 

Provide a vendor history including any major acquisitions of other companies. Provide a history of 
the application(s) including original and subsequent owners of the application(s) if originally 
purchased versus developed in-house. 

In addition to providing a complete customer list for the proposed applications, please indicate the 
length of time they have been using the proposed software. Include a list of a few customers that 
have had recent issues that we may contact directly to discuss those issues. 

List, below, those customers, cities or towns of similar size, to whom you have supplied the same 
or similar software and hardware as proposed. 

 

 

Municipality Address Contact Name Telephone & Email No.Years 
  Using Software 
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VIII. ACCEPTANCE CRITERIA 

The City reserves the right to reject the items delivered under this contract as not conforming to the 
specifications unless the following performance criteria are met: 

 The proposed equipment and software must perform in accordance with the Contractor's 
specifications.  The equipment and software shall not be considered ready for use until the 
Contractor(s) provide(s) the City with the documentation of a successful system audit performed at 
the site, which demonstrates that the equipment and software meets the specifications. 

A. Standard of Performance and Acceptance of Application Software 

This section establishes the standard of performance, which must be met before the application 
software is accepted by the City. 

1. Standard of performance, defined: 

a) The software performs according to vendor specifications, as set forth in this 
proposal. 

b) All system configurations, including table’s set up, is completed. 

c) All data conversion, if applicable, is completed to the satisfaction of the Director of 
Information Services.   

d) All proposed system interfaces are in place and demonstrated to be working. 

e) The software is brought into active production usage with a mock test environment 
established.  

f) The software does not crash (excluding hardware failures), does not lose or 
corrupt data, and responds as documented to all user commands. 

2. The performance period shall begin when the Vendor notifies the City that all of the 
requirements above in the Standard of Performance have been completed and shall end 
when the software product(s) has/have met the standard of performance for a period of 
thirty (30) consecutive days without exception. 

3. In the event the application software does not meet the standard of performance during the 
initial thirty (30) consecutive days, the standard of performance test shall continue on a 
day-by-day basis until the standard of performance is met for a total of thirty (30) 
consecutive days. 

4. If the application software fails to meet the standard of performance after one hundred 
twenty (120) calendar days from the installation date, the City may reject the application 
software and this contract may be terminated at the option of the City. 

5. If the failure of the application software is the result of the failure of equipment or system 
software, which originated from sources other than the application software Contractor, 
then the Standard of Performance Period shall be interrupted during the period required to 
restore the equipment or system software to operability and shall resume as soon as 
operations are restored. 
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B. Standard of Performance and Acceptance of Equipment 

This section establishes a standard of performance, which must be met before equipment is accepted by 
the City.  This also includes replacement, substitute equipment and equipment which is added. 

1. The performance period shall begin on the installation date and shall end when the 
equipment has met the standard of performance for a period of thirty (30) consecutive 
days by operating in conformance with the Contractor's published technical test 
specification, applicable to the type of equipment or as quoted in any proposal, at an 
effectiveness level of ninety nine point nine percent (99.9%) or more. 

2. In the event the equipment does not meet the standard of performance during the initial 
thirty (30) consecutive days, the standard of performance test shall continue on a day-to-
day basis until the standard of performance is met for a total of thirty (30) consecutive 
days. 

3. If the equipment fails to meet the standard of performance after one hundred twenty (120) 
calendar days from the installation date or certified ready for use date, whichever is later, 
the City may, at its option, requests a replacement or terminate the order in accordance 
with this Contract. 

4. The effectiveness level for a system is computed by dividing the operational use time by the 
sum of that time plus system failure down time. 

5. The effectiveness level for an added, substitute or replacement machine is a percentage 
figure determined by dividing the operational use time of such equipment by the sum of that 
time plus downtime resulting from equipment failure of such equipment being tested. 

6. Operational use time for performance testing for a system is defined as the accumulated 
time during which the central processing unit is in actual operation including any interval of 
time between the start and stop of the central processing unit, but shall not include system 
failure downtime. 

7. Operational use time for performance testing for equipment added, substitute or 
replacement equipment is defined as the accumulated time during which such equipment is 
in actual use. 

8. System failure downtime is that period of time when it is not possible to continue to run the 
program (the program being processed at the time of equipment failure) on equipment 
immediately after equipment failure of part of the system, except that failure of remote 
terminals/PCs shall not constitute system failure downtime. 

9. During a period of system downtime, the City may use operable equipment when such 
action does not interfere with maintenance of the inoperable equipment as determined by 
Contractor's maintenance personnel.  The entire system will be considered down during 
such periods of use. 

10. Downtime for each incident shall start from the time the City contacts the Contractor's 
designated representative at the prearranged contact point until the system or equipment is 
returned to the City in proper operating condition. 
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11. During the performance period for a system, a minimum of 336 hours of operational use 
time with productive or simulated work will be required as a basis of computation of the 
effectiveness level.  However, in computing the effectiveness level, the actual number of 
operational use hours shall be used when in excess of the minimum of 336 hours.  In 
scheduled operational use time, during the performance period, provisions shall be made 
for preventative maintenance.  Preventative maintenance time shall be excluded from the 
effectiveness level computation. 

12. The Information Systems Department shall maintain appropriate daily records to satisfy the 
requirements of this performance test and shall notify the Contractor in writing of the date 
of the successful completion of the performance period. 

13. Equipment shall not be accepted and no charges shall be paid until the standard of 
performance period has been met. 

14. Operational use time and downtime shall be measured in hours and whole minutes, but 
shall not include any time other than during scheduled operational use time except that all 
time spent by the contractor's maintenance personnel in repairing inoperable equipment 
shall constitute downtime.  Scheduled operational use time shall be twenty four hours a day 
7 days a week unless the Customer notifies the Contractor in writing of a different period 
for scheduled operational use time at least thirty (30) days prior to the installation date, or 
unless otherwise mutually agreed upon. 

15. Should it be necessary, the Department may delay the start of the performance period, but 
such delay shall not exceed thirty (30) consecutive days; therefore, the performance period 
must start not later than the thirty-first (31st) day after the installation date. 

16. If a system failure is the failure of programming aids which originated from sources other 
than the equipment Contractor or if system failure is the result of the failure of connected 
equipment which is not maintained by the equipment Contractor or under warranty from 
the Contractor, the Contractor shall be paid for the services of its maintenance personnel at 
its then current time and material rates. 
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IX. PRICING EXHIBITS 
 

A. PRICE DATA  (Application Software) 

1. Price Data Format 

  All proposals must contain the following Price Data for application software:  Cost 
of the package, or the monthly license fee and any other charges which may be incurred, 
including support, machine time necessary for the Contracting organization to test and 
install the system, and/or expenses incurred for travel, subsistence or reproduction of 
documentation, training, etc. The city expects to run a working site, a hot redundant site 
and a test site utilizing the proposed software, include additional cost(s), if applicable, for 
setting up and maintaining these environments. No special charges, taxes, or other burden 
can be imposed on the City by the Contractor in connection with the sale of the proposed 
software unless these charges are identified and incorporated in the contract. The Price 
Data must be presented in similar form and contain the information as illustrated in format 
below. 

 

PRODUCT CODE DESCRIPTION COST 

 

 

 TOTAL COST____________ 

 

Note 1: Cost must identify a onetime cost, purchase price, monthly lease and options.  Use 
cost column headings which best conforms to your company's method of supplying 
software. 

Note 2: Briefly describe your various financial plans and the advantages of each. 

Note 3: Include itemized costs associated with necessary customizations. 

Note 4: Do not include conversion costs here. See PRICE DATA  (Conversion) below. 

 

2. Optional Software/Services 

If the Bidder desires (not required), specify any additional software and/or services not 
included in the proposal which could be applicable.  Each enhancement/option should 
include Product Code, Description and Cost. 

PRODUCT CODE DESCRIPTION COST 
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B. PRICE DATA  (Conversion) 

1. Price Data Format 

 

PRODUCT/SERVICE CODE DESCRIPTION COST 

 

 

TOTAL COST   __________ 
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C. PRICE DATA  (Maintenance) 

1. Price Data Format 

  All proposals must contain the following Price Data for application software 
maintenance.  The Price Data must be presented in similar form and contain the information 
as illustrated in format below. 

 

PRODUCT CODE DESCRIPTION COST 

 

 

TOTAL COST   __________ 

 

Note 1 The base monthly maintenance cost will be for the Principal Period of Maintenance. 

Note 2 Specify the warranty period for each component.   

Note 3 Cost must identify a onetime cost, monthly cost, annual cost, etc.  Use cost column headings 
which best conforms to your company's method of supplying maintenance. 

Note 4 Briefly describe your various maintenance plans and the advantages of each. 
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D. PRICE DATA (Hardware and System Software) 

(NOTE: This section is optional.  If the proposed system runs on a standard Microsoft platform or the 
Bidder, as a general rule, does not provide hardware or system software, this section is not required. Basic 
system requirements, however, are required as part of the  

GENERAL SYSTEM REQUIREMENTS.) 

1. Equipment Identity 

 Information for each hardware component, including all special devices and features 
recommended, should include Item Number, Description, Quantity, Unit Cost and Total 
Cost.  Excluded items not sold by the Bidder, however, should be indicated if they are 
necessary for the equipment to be operated.  Communication adapters or controllers 
required for all sites should be indicated whether or not such items are available from the 
equipment Bidder.  All cabinetry and cables must be included. 

Note 1 A Bidder proposing equipment for which he is not the original supplier 
must identify the original supplier of each item.  Also include the 
original vendor's name, model and description if different than the 
name, model and description used by the Bidder. 

Note 2 Information related to power requirements for all proposed equipment 
should be included and show total KVA requirements. 

2. Optional Equipment 

 If the Bidder desires (not required), specify any additional hardware not included in the 
proposal which could be applicable when and if the City adds equipment to the system; for 
example, fast peripheral devices, fixed head or removable Disks, future products.  Each 
hardware component, including special devices and features proposed, should include Item 
Number, Description, Quantity, Unit Cost and Total Cost. 

3. Additional Costs 

 Specify costs for supplies and associated items such as additional disk and magnetic 
media. 

4. Price Data Format 

 Cost of the hardware and system software, or the monthly license fee, freight, installation, 
training, and any other charges which may be incurred, including support and or expenses 
incurred for travel, subsistence or reproduction of documentation, etc.  The Price Data 
should be itemized wherever possible.  The Price Data must be presented in similar form 
and contain the information as illustrated in the format below. 

------------------------------------------------------------------------------------------------------------- 

PROPOSED SYSTEM 

ITEM NUMBER  DESCRIPTION                QUANTITY   UNIT COST   TOTAL COST 
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 TOTAL COST  ___________ 

 DISCOUNT  ___________ 

 NET TOTAL COST  ___________ 

------------------------------------------------------------------------------------------------------------- 

OPTIONAL EQUIPMENT 

ITEM NUMBER  DESCRIPTION                QUANTITY   UNIT COST   TOTAL COST 

 

 TOTAL COST  ___________ 

 DISCOUNT  ___________ 

 NET TOTAL COST  ___________ 

------------------------------------------------------------------------------------------------------------- 

ADDITIONAL COSTS 

ITEM NUMBER  DESCRIPTION                QUANTITY   UNIT COST   TOTAL COST 

 

 TOTAL COST  ___________ 

 DISCOUNT  ___________ 

 NET TOTAL COST  ___________ 

------------------------------------------------------------------------------------------------------------- 

Note 1 Cost must identify a onetime cost, purchase price, monthly lease and 
options. 

Note 2 If you offer a discount to the City, show the discount in the 
"DISCOUNT" field and show the net cost in the "NET TOTAL 
COST" field.  Any conditions which must be met to qualify for 
discounts afforded must be explicitly defined. 

Note 3 Briefly describe the various financial plans available and the 
advantages of each. 
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X. PROPOSAL FORMAT 

All proposals shall contain seven (7) Parts, as described below.  NOTE:  The term "Section" as 
referenced below applies to the sections in this Request For Proposals, while the term "Part" shall 
apply to the Vendor responses. 

Part 1: General 
A statement indicating the Bidder's compliance with Section I. GENERAL TERMS AND 
CONDITIONS, the Bidder’s agreement to enter into a contract agreement consisting of 
the PROPOSAL FORM, as shown in Section XI, together with such other clarifying (but 
not inconsistent) language as may be appropriate to the City and the successful Bidder; 
evidence of the authority of the office submitting the proposal on behalf of the corporation; 
and required bid security. 

Part 2: General System Requirements 
Information relating to the proposed system including all points specified in Section VI. 
GENERAL SYSTEM REQUIREMENTS. 

Part 3: General System Requirements 
Information relating to the proposed system including all points specified in Section VI. 
GENERAL SYSTEM REQUIREMENTS. 

Part 4: .System Features 
Responses to the features, abilities, and functionality specified in Section II. SCOPE OF 
SERVICES. 

Part 5: System Questionnaire 
Responses to the questions listed in Section V ENVIRONMENTAL HEALTH 
TRACKING SYSTEM Summary of Software Requirements. (Note: This part should also 
be provided electronically.) 

Part 6: Vendor History and References 
Response to the points listed in Section VII VENDOR HISTORY AND REFERENCES 

Part 7: Pricing Exhibits 
Pricing quotes organized as found in Section XI. PRICING EXHIBITS. 

Part 8: Additional Vendor Information 
This section should include any information not specifically requested which the Bidder 
believes would be of benefit to the City in evaluating the proposals. 
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XI. PROPOSAL FORM 

 

PROPOSAL FORM 

TO:    

    

    

City of Manchester 

State of New Hampshire 

 

In compliance with the invitation for proposals to furnish supplies, materials, equipment, and services 
on the accompanying schedules, the undersigned  (name)      , 
a corporation organized and existing under the laws of the State of     
  or a general partnership consisting of        of   
    City of       State of    
  hereby proposes to furnish, within the time specified in the Request for Proposals, the supplies, 
materials, equipment, and supplies at the prices stated opposite the respective items listed on the 
schedule. 

Upon receipt of written notice of the acceptance of this proposal, the undersigned will, if required, 
execute a form of contract in accordance with the proposal as accepted and give bonds, with good 
and sufficient surety or sureties, for the faithful performance of the Contract, and for payment for 
labor and materials, within ten (10) days after the prescribed forms are presented for signature. 

Discount will be allowed for receipt of prompt payment as follows: 

within calendar days,   percent ( %); 

within calendar days,   percent ( %); 

within calendar days,   percent ( %); 

Time, in connection with discount offered, will be computed from date of completion and/or delivery 
and acceptance at destination, or from date, correct date or voucher properly certified by the 
Contractor is received if the later date is later than date of completion and acceptance and/or 
delivery acceptance. 

Deliveries are to be made to The City of Manchester, Information Systems Department, 100 
Merrimack St, Manchester, New Hampshire. 

Delivery and/or completion to be made within     days from the date of notification 
by the City.  TIME IS OF THE ESSENCE. 
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If the undersigned fails to perform any of the promises made herein, the proposal security, which is 
deposited with the         shall be paid to the City of 
Manchester or payment of the bond herewith deposited will be enforced for the benefit of the City of 
Manchester as liquidated damages for such default; otherwise the proposal security will be returned 
to the undersigned. 

The undersigned as Bidder, declares that only parties interested in the proposal as principals are 
named herein; and that this proposal is made without collusion with any other person, firm or 
corporation; that no officer or agent of the City is directly or indirectly interested in this proposal; and 
he proposes and agrees that if this proposal is accepted he will contract with the City in accordance 
with the Specifications, and the Terms and Conditions as spelled out in this Sealed Proposal. 

 

Dated    , 19 . 

 

        

Authorized Signature of Bidder & Title 

 

        

(please print or type name of Bidder & Title) 

 

        

        

Address 

 

Full names and addresses of all persons interested in this proposal as principals are as follows: 

NAME     ADDRESS 
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XII. SAMPLE CONTRACT 

 

The City of Manchester 

New Hampshire 03101 

 

CONTRACT 

 

Agreement made      , 20 between the City of Manchester, a 
municipal corporation of the State of New Hampshire, herein referred to as "City", and    
   of (address)    , City of      
 , County of     , State of        
herein referred to as "Contractor".  

For the considerations set forth herein, the parties agree as follows: 

1. (Contractor)     , being the lowest responsible Bidder, shall provide 
to the City the following equipment, material, supplies and services: 

(General Description) 

  Such supplies, materials, equipment, and services shall be provided in accordance with the 
proposal made by (Contractor)     pursuant to the Request for Proposals and 
Terms and Conditions contained in Sealed Proposal Invitation Proposal Number   
 , which is hereby incorporated by reference and made a part hereof as if set forth 
herein in full. 

2. The City shall pay (Contractor)     the price and amount set out in 
Contractor's Proposal on delivery to and acceptance by the City of the supplies, materials, 
equipment and services herein described, and on filing by (Contractor)    
  and approval by City of a verified claim for the amount due. 

3. The agreement shall be inoperative during such period of time as delivery or acceptance may be 
rendered impossible by reason of fire, strike act of God, government regulation, or other cause 
beyond the control of either party. 

4. This agreement shall be binding on the assigns and successors of the parties. 

 

 

- SAMPLE - 
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- SAMPLE - 

IN WITNESS WHEREOF, the parties have executed this agreement at (designated place of execution)
     the day and year first above 
written. 

 

       

Signature 

       

Typed Name 

       

Title 

City of Manchester 

 

 

 

Acknowledged by: 

       

Signature 

       

Typed Name 

       

Title 
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XIII. Exhibit A Environmental Tracking Software Workflow 
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OL/BL Software Workflow 
3/6/03 

City of Manchester, NH 

  

Type of Processes performed in the Health Department: 

New Food Permits (not temporaries and mobiles) 

1. 4 copies of Plans are submitted to Health Department.  

2. Must be approved by Health, Building, Zoning, City Clerk, and Fire. 

3. Once structure is built and all other city departments have approved, courtesy construction 
inspections (if requested) and pre-opening inspection (required) are done by Health Department. 

4. Permit application and fees are collected. 

5. Permit application fees are collected and application processed. 

6. Permit issued, as needed, once all approvals and fees have been collected. 

7. Renewal process begins after 11 months. 

8. Schedule inspections based on class of establishment and inspector and district. 

 

Food Permit Renewals (includes mobiles, not temporaries) 

1. Renewal application is mailed. 

2. Application and fees are due before existing permit expires. 10 day grace. Late fee may be due if 
not received before end of grace period. 

3. Check information and fee amount against existing permitting information. If change of owner 
occurs refer to New Food Permit steps. 

 

Temporary Food Permits (does not include mobiles) 

1. Submit a Temporary Permit Application, at least 2 weeks before date of event. (Exceptions may be 
made to decrease the time frame for application submittal.) 

2. May need approval from Building, Zoning, City Clerk, and Fire. 

3. Review application to determine what is being sold, how, where and when the item will be sold and 
who is sponsoring the event. This information will allow determination as to whether a fee is charge 
and a permit is issued.  

4. Depending on information supplied a determination will be made as to whether or not an inspection 
is performed prior to issuing a permit. 
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5. Permit application fees are collected and application processed. 

6. Permit issued, as needed, once all approvals and fees have been collected. (no renewals) 

 

New Mobile Food Permits (does not include temporaries) 

1. Submit a Mobile Permit Application. 

2. May need approval from Building, Zoning, City Clerk, and Fire. 

3. Review application to determine what is being sold, where the food is coming from, how it is being 
sold, where and when the item will be sold. This information will determine what fee is charged and 
whether or not a permit is issued.  

4. Inspect mobile unit for compliance with regulations based on type of food sold. 

5. Inspection results approved. Permit application fees are collected and processed. 

6. Permit issued once all approvals and fees have been collected. 

7. Schedule inspections based on class of establishment and inspector and district. 

8. Renewal process begins after 11 months. 

 

Renewal Mobile Food Permits (does not include temporaries) 

1. Renewal application is mailed. 

2. Application and fees are due before existing permit expires. 10 day grace. Late fee may be due if 
application and fee not received before end of grace period. 

3. Check information and fee amount against existing permitting information. If change of owner 
occurs refer to New Mobile Food Permit steps. 

 

New Pool Permits  (does not include private residential) 

1. Plans are approved by the State. Approval letter from state required by Health Department.  

2. Perform opening inspections. 

3. Permit application and fees are collected. 

4. Permit issued once all approvals and fees have been collected. 

5. Schedule inspections based on class of establishment, inspector and district. 

6. Renewal process annually beginning April 1 the next year. 

 

Pool Permit Renewals 

1. Renewal application is mailed. Pre-opening inspections scheduled for outdoor pools. (not spas) 



Page 125 of 135 
 

2. Application and fees are due before existing permit expires 4/30.  

 

Septic Installation Permit for New Systems.  

1. Test Pit conducted on site. 

2. Septic plans submitted to Health Department.   

3. Reviewed for compliance with state and local regulations.   

4. If approved, plans sent to state for further review.   

5. If not approved, sent back to designer for revision. Refer to step 1 when resubmitted. Fee may be 
charged if same plans are submitted more than 2 times. 

6. Inspections may be made on site-preparation for system installation. (bedbottom) 

7. Approval received from State. 

8. Installation application and fee collected.  Fee is based on type of system to be installed 
(commercial or residential). 

9. Final inspection of installed system conducted. (Inspections may be made during installation of 
larger or complicated systems.) System approved.  

10. Operational permit issued. 

 

Septic Installation permits for “Replace-in-Kind” systems.  

1. Test Pit conducted on site.  

2. Reviewed for compliance with local regulations.   

3. A) If approved, installation allowed to proceed.   

B) If not approved, Replace-in-Kind not allowed. New system must be designed.  

4. Inspections may be made on site-preparation for system installation. (bedbottom) 

5. Installation application and fee collected.  Fee is based on type of system to be installed 
(commercial or residential). 

6. Final inspection of installed system conducted. (Inspections may be made during installation of 
larger or complicated systems.) System approved. 

7. Letter of approval sent to owner/installer. 

 

Test Pit 

1. Request for test pit(s) received and scheduled by inspector. 

2. Pit(s) witnessed and logged by address/site location, soil characteristics, seasonal high water 
table, restrictive characteristics, and topography.   
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3. Invoice given to designer or property owner on site. Fee based on number of pits witnessed. 

 

 

 Septic Permits are issued by the State but the Health Department does the inspections.  

 

Public Health Nuisance 

1. Complaints are logged and assigned to an inspector based on district, complaint type. Exceptions 
must be made for inspector availability.  

2. Complaint is investigated and results are recorded. 

3. Notices indicating the violations, corrective action, and compliance time frame are sent out to the 
owner of the location or the owner’s agent. Notices for certain complaints are sent to occupants.   
Referral to other agencies may also be made (building, highway, DES, EPA, DCYF, etc.)   

4. Re-inspection of property is scheduled based on notice sent. 

5. Re-inspection of property is conducted on or about the date noted.  Pictures are taken if property 
is not in compliance. (digital pictures, if taken, would need to be retained) 

6. Follow-up letters for re-inspections, if required, are mailed via certified mail, return receipt 
requested, or hand delivered.  Witness forms are also completed for notices which are hand 
delivered. Follow up notices will include a compliance time frame.  

7. Re-inspection of property is scheduled based on notice. 

8. Re-inspection of property is conducted on or about the date noted. Additional pictures are taken if 
property is not in compliance.  

9. Citations may be written in the office when a property is not in compliance. Citations sent via mail 
are accompanied by certified letters, return receipt requested.  Citations hand delivered are 
accompanied by a letter.  Witness forms are also completed for citations which are hand delivered.  
  

10. Re-inspection of property is conducted. IF necessary, return to step 8. If property is in compliance, 
close file. 

 

Daycare License Inspections.  

1. Request for inspection is received and inspector schedules inspection. 

2. Facility is inspected for compliance with state regulations. Form provided by the state licensing 
agency is completed. Health Department copy brought back to office. 

3. Fee, based on facility type, is collected. (Exceptions may exist.) 

4. Re-inspection conducted as needed. 

5. Approval date logged. Health department copy filed. 
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Foster Care Inspections.  

1. Request for inspection is received and inspector schedules inspection. 

2. Home is inspected for compliance with sanitation and safety guidelines. Form provided by the 
state licensing agency is completed. Health department copy brought back to office. 

3. Re-inspection conducted as needed. 

4. Approval date logged. Health department copy of form filed. 

 

School Building Inspections.  

1. Request for inspection is received and inspector schedules inspection. 

2. School is inspected for compliance with sanitation and safety guidelines. Form provided by the 
state licensing agency is completed. 

3. Copies of forms are sent to the school principal, school board, and the building maintenance 
division. 

4. Health department copy of report filed. 

 

Public Safety – Surveillance storage of data based on address. (GIS capabilities)  

1. Health department received notification of issue (sandblasting, asbestos removal, chemical spill, 
foreign substances.)  by via phone call, fax, email, etc.  

2. Issue assigned to inspector for investigation based on type of issue, district, and inspector 
availability. 

3. Site investigation conducted and results are recorded. Investigation results may trigger need for 
separate process, such as sandblasting permit application.  Samples may be collected. Electronic 
testing may be conducted. Results gathered on-site recorded.  

4. Samples may be submitted to laboratory (state lab, waterworks, other) for analysis. 

5. Results recorded. 

6. Action taken as needed based on situation. (Cease and desist order given, assistance requested 
from other EHS or other agency, such as fire department, building department, or DES.) 

7. Notices issued to owner of property or owner’s agent. Notice to include violation, corrective action, 
and compliance time frame.  Notice usually hand delivered. Witness form completed. 

8. Re-inspection conducted as needed. Additional action taken based on results (administrative 
action or court action.) 

 

West Nile Virus – Bird calls 

1. Health department receives report of dead bird(s). 
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2. Administrative assistant records location of bird by address and place on lot, caller’s name and 
telephone number, date and time bird was found, date and time of report, species name and 
condition of bird when found. Conditions to include outward signs of damage, presence or absence 
of insects on the bird, and presence or absence of eyes. 

3. Above information is forwarded to EHS or intern responsible for collection of birds. 

4. EHS or Intern will evaluate the information for viability of specimen and worthiness of collection. 

5. If a viable specimen, EHS or intern will collect bird using proper collection techniques.  If specimen 
is not viable, instruct reporting party to dispose of it properly.  If EHS or intern picks up a nonviable 
specimen, it shall be disposed of properly.  Record whether bird was submitted for testing or 
discarded or not collected. 

6. Specimen submission form, for the state lab, completed. Sequential number of specimens 
submitted used.  Copy of form retained by Health Department. Original sent to lab with specimen. 

7. Receipt of specimen submitted to state lab obtained from state lab when submitted. Receipt 
retained at Health Department. 

8. Monitor state website for bird test results. 

9. Record results of specimens submitted.   

10. Map location of all positive specimens using GIS software. 

11.  Alert trigger based on proximity of positive specimens or number of positive specimen. 

 

West Nile Virus – Mosquito collection              

1. Identify collection areas using GIS mapping software (water bodies, bird data, etc.). 

2. Locate traps using GIS coordinates. 

3. Incorporate climatic conditions to collection dates. 

4. Set traps (gravid, light or fay). 

5. Gather collection nets. Place into cooler for transport to office. 

6. Refrigerate specimens until insects are rendered immobile. 

7. Sort insects into mosquitoes and non-mosquitoes. 

8. Further sort mosquitoes by gender (discard males) and then species.  

9. Place mosquitoes into vials by species in “pools” of no more than 50. 

10. Label vials and record data on lab submission form.  Vials are numbered sequentially using year 
and MHD as prefixes.  

11. Transport specimens under refrigeration (i.e., dry ice) to state lab.  Copy of form retained by Health 
Department. Original sent to lab with specimens. 



Page 129 of 135 
 

12. Receipt of specimen submitted to state lab obtained from state lab when submitted. Receipt 
retained at Health Department. 

13. Monitor state website for mosquito test results. 

14. Record results of specimens submitted.   

15. Map location of all positive specimens using GIS software.   

16. Alert trigger based on proximity of positive specimens or number of positive specimens. 

17. Press release, additional trapping locations, or abatement measures implemented as needed 
based on triggers. If additional trapping is done refer to step 4.  (Field needed to indicate if 
adulticiding was done). 

 

West Nile Virus – Larval surveillance 

1. Locate potential breeding areas using GIS software and historical information. 

2. Inspect site for standing water.  

3. If standing water is present, “dip” standing water to determine presence or absence of larvae. 
Record results.  

4. If larvae are present, implement treatment measures or abatement measure or refer to EHSII for 
same. Reschedule visit for 2.5 weeks after treatment to monitor efficacy. 

5. Reapply treatment as needed. 

6. Monitor standing water site for introduction of larvae. 

7. Refer to step 3. 

8. Continue process until second hard frost occurs. 

 

Natural Bathing Area Water Sampling 

1. Conducted weekly between Memorial Day and Labor Day from set locations mapped using GIS. 

2. Samples are collected at set locations using 250 ml bottles obtained from Manchester Water 
Works laboratory. 

3. Each sample is labeled location, person collecting sample and date of sample. 

4. Samples are placed on ice after collection.  

5. Samples are delivered to the Water Works laboratory.  Chain of custody forms completed at lab. 
Copy retained at MHD. 

6. Water tested for total coliform bacteria and E. coli bacteria. Results received within 2 days of 
sample submission. 
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7. Results over 88 E. coli bacteria trigger closure of site to bathing.   

8. Closed sites to be posted by Health Department.  Notify Parks and Recreation Department of 
results. Issue press release. Send press release to Information Systems office for inclusion on City 
website. 

9. Resample closed sites at earliest time for immediate submittal to Water Works lab. Monitor site 
for presence of posting notice and use of area. 

10. If resample is below limit, reopen site. Notify Parks and Rec. Issue press release. Send copy to IS 
office. If resample is still above limit, maintain closed status and sample again on regular sample 
day. 

11. Record results in database.  

12. Post results on Health Department website. 

 

Food Sampling 

1. Conducted monthly as scheduled by the state lab or as needed based on a complaint. 

2. Scheduled samples must be cooked foods.  (exceptions exist) 

3. Samples must be collected in accordance with proper sampling techniques.  

4. Samples must be quick chilled to 41oF. Samples are placed on ice after collection and for delivery.  

5. Samples are delivered to the state laboratory.  

6. Scheduled samples are tested for various enteric pathogens. Samples collected on a complaint 
basis can be tested for the same organisms and or others based on symptomology. 

7. Received results from lab. Review results. 

8. Results in excess of standards, depending on organism, indicate the need for follow up action with 
the establishment from which it was collected.  Follow up sampling may be conducted. 

9. Results recorded. Written results from the lab added to establishment file. 

 

Elevated Blood Lead Level Reporting 

1. Health Department receives laboratory results indicating a blood lead level between 10 and 19, and 
over 20 micrograms per deciliter.   

2. For level between 10 and 19, obtain property address where affected child resides.  Obtain property 
owner’s name and address.   

3. Notice of risk sent to property owner. Notice includes educational materials, corrective action 
recommendations and resource referrals. 

4. Retain copy of notice. Attach laboratory results over 20 and issuance of notice to addresses using 
GIS.  
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5. Conduct inspections of properties with results over 20, as requested by the state, for occupancy or 
remediation. Report findings to state. 

 

 

Site Assessments 

1. Health Department receives site assessment request.   

2. Request is assigned to inspector based on district. If said inspector is not available, it is given to 
an available inspector. 

3. Inspector conducts search of databases for type of water supply, type of sewage disposal, 
asbestos records, lead records, complaints and underground storage tanks.  (UST database 
maintained by DES). 

4. Fee collected per address.  

5. Results released. 

 

Sandblasting permits 

1. Health department receives request for permit. 

2. Application for permit given to owner or designee. 

3. Completed application received and reviewed by EHS. 

4. Pre-work inspection scheduled.   

5. If inspection is satisfactory, application is approved and permit is issued. 

6. If inspection is NOT satisfactory, owner or designee must take corrective action.   

7. Re-inspection is made after corrective active is completed.   

8. If re-inspection is satisfactory, application is approved and permit is issued. 

9. Site visit(s) may be made to ensure work is done properly. 

10. File paperwork in address file; geo-code address for future reference. 

 

Archiving information  

 

 Establishments 

1. Health Department finds business changes owner or closes.   

2. Delete file from computer (want to change this process to “inactive” file). 
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3. Move paper file from active file cabinet to inactive/closed/dead file cabinet. 

4. Maintain files indefinitely. 

 

 

Complaints  

1. Not archived.  (but we want to) 

 

Septic, site assessments, etc. 

1. Not archived.  

2. Must be kept forever. 

 

Routine food inspections 

1. Search current database (professional file) for a list of facilities that are due for inspection. Based 
on class of establishment and district. (Legally required to conduct 2 inspections per 
establishment per calendar year.)  Can also use previous inspection scores to determine frequency 
of inspection. 

2. EHS chooses facilities to inspect on a daily basis. Based on other workload. 

3. EHS arrives at facility equipped with inspection report, thermometers, testing items, flashlight, etc. 

4. EHS introduces him/her self to person in charge. Gets permission to conduct inspection. 

5. EHS conducts inspection recording information on the inspection report or notepaper. 

6. EHS writes violations found on the inspection report. Noting time to correct violation, especially 
with “critical” item violations. 

7. If critical item violation found, re-inspection scheduled for less than or equal to 10 days. (code 
requirement) 

8. If no critical, violations must be corrected by next routine inspection. 

9. Inspections are based on a score of 100. Each violation is a demerit. If the final score is less than 
70, a re-inspection is required in 24 hours. 

10. EHS reviews inspection and report with person in charge. Once done, the person in charge signs 
the report.  Original copy of report given to person in charge. 

11. EHS returns to office, enters inspection date, inspection score, critical item violation numbers, and 
month of next inspection in the current database. 

12. Health department copy of report is filed in establishment file. 
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Re-inspections of food establishment 

1. EHS tracks need for re-inspections manually. (want to do automatically via computer) 

2. EHS re-inspects facility to check on corrective actions required. 

3. EHS documents findings on inspection report, as stated above, or on “short” form (utility type form 
used for documenting all kinds of visits.) 

4. EHS reviews findings with person in charge then has person sign report form. 

5. If critical item violation is NOT corrected, a citation may be issued. Another re-inspection may be 
scheduled. 

6. EHS gives original copy of report to person in charge. 

7. EHS returns to office. Enters corrective action in the database. 

8. Health department copy of report filed in establishment file. 

 

Renovations to food establishment 

1. Health department finds that renovations are to be done or has been done. 

2. EHS determines the type and degree of renovation to be done.  

3. If just changing equipment for one of similar type (commercial grade required), no further action 
may be needed. 

4. If remodeling or adding a bar or other significant changes, plans may be required to be submitted 
to the health department.  (Refer to new food permits)  

5. Facility must be inspected by other city agencies for compliance with other codes depending on 
scale of work completed.   

6. “Sign off “ form must be completed by those agencies. Then submitted to the health department.  

7. If the renovations put the establishment into a different class, a new permit must be obtained (refer 
to new establishment above). 

8. If no permit change is required, sign off form is filed and no further action is taken on the matter.   

9. Notation may be made on the file in the current database. 

10. Citation may be issued for making renovations without getting approval from the health department 
FIRST. 

 

Outbreak response  
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1. Health department receives a report of foodborne illness(es) via laboratory report or telephone call.
  

2. If via lab report, CHN begins investigation by interviewing the victim(s).  If a food establishment or 
day care center is found to be involved as a potential source or place of employment for the victim, 
EH is notified. Information gathered on standard intake form. 

3. EH gathers the information and determines the best plan of action based on type of illness, 
number of persons ill, location or facility involved, and time of day. 

4. EH may locate the EHS who is responsible for an implicated facility.  If needed, all EHS are 
located and brought back to the office for assignment of duties.   

5. If a large event, a specific questionnaire may need to be developed for more accurate investigation. 

6. Inspections may be necessary, if so, refer to the inspection process above. Pay particular 
attention to food temperatures, health status of food handlers, food-handling processes, and other 
items associated with the suspect illness. 

7. Implement measures necessary to end outbreak, such as isolation or medical treatment. 

8. If food samples are necessary, refer to that process above. 

9. If necessary, deliver stool specimen containers to victims.  If delivered, plan to collect them within 
24 hours.  When collected, deliver to state lab promptly with the corresponding paperwork. 

10. Regroup EHSs after inspections and sampling are completed to share new information. 

11. Analyze data gathered thus far. Determine next course of action.  

12. Wait for lab results.  Lab results may trigger additional action at suspect facility or more interviews 
with victims. 

13. Complete analysis using statistical techniques to determine cause or most likely cause of illness. 

14. Write report and file in establishment file, if associated with a specific facility, or in a separate file. 

 

Indoor air quality Investigations.  

1. Report of potential problem received by the health department. 

2. Report assigned to district EHS.  

3. EHS schedules an appointment to visit the suspect location. 

4. EHS visits suspect location. The following tests may be conducted on site, temperature, relative 
humidity, CO, CO2, VOCs, light, presence or absence of ventilation system, or specific airborne 
chemicals. 

5. Visual inspection of the location is also done 

6. Data from inspections and tests is analyzed for potential source. 
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7. If VOCs are above acceptable limits, call the fire department and the health department’s 
toxicologist. 

8. Recommendations are made to occupant/owner/operator based on findings. 

9. Report is completed and filed by address. 

 

Pool pre-opening Inspections 

1. Required before an outdoor pool opens for the summer. 

2. Pool manager/owner calls to schedule inspection. 

3. EH admin assistant schedules inspection to EHS based on the assigned day of the week. (rather 
than district) 

4. EHS visits pool at assigned date and time. 

5. EHS checks pool for compliance with regulations. Particularly, water chemistry, safety gear, and 
overall condition of pool. 

6. EHS documents findings on the inspection report. 

7. EHS reviews findings and report with pool manager who then signs the report. 

8. If satisfactory, the pool is given permission to open. 

9. If not satisfactory, a re-inspection is scheduled. The pool is NOT allowed to open. 

10. Original of inspection report is given to pool manager. 

11. EHS returns to office. Enters date of inspection, initials of EHS, and compliance with parameters 
into current database. 

12. Health Department copy filed. 
 

 


